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SECTION I: NOTICE INVITING BID (NIB) 
 

Bid Reference No: 1387/UCADA/AWOS/2025   Dated: 11 Aug, 2025  

 

Uttarakhand Civil Aviation Development Authority 

Uttarakhand Civil Aviation Development Authority (UCADA) Sahastradhara Heliport, 

Mussoorie by pass, P.O. Kulhan Dehradun-248001, Uttarakhand (India) 

E-mail: ucadadoon@gmail.com  

Web-site: https://ucada.in/  
 

Notice inviting bid for Installation of Automated Weather Observing Systems and 

Ceilometers on Char Dham Yatra Route through e- procurement portal only- 

www.uktenders.gov.in. 

 

1. Chief Executive Officer UCADA (Referred to as the “Employer”) invites Bids from 

eligible Bidders for Installation of Automated Weather Observing Systems and 

Ceilometers on Char Dham Yatra Route (hereinafter referred to as "the Works ") 

through E-Procurement Portal. 

2. Bidding is national Competitive Bidding and the bidding shall be conducted under 

Single Stage Two-Envelope Bidding process with E-Procurement, comprising Technical 

Bid and Financial Bid. 

3. Bids must be submitted through E-Procurement Portal within the last date and time for 

submission of Bids. E-Procurement System requires the Bidder to submit Technical Bid 

and Financial Bid simultaneously. No physical submission of Bid shall be accepted. 

4. To qualify for award of the Contracts, the Bidders are advised to note the Eligibility 

and Qualification criteria specified in Section IV of the Bid Document. 

5. Technical Bids will be opened in the e-Procurement Portal as specified in the Schedule 

of Bidding Process. If the office of the Employer happens to be closed on the specified 

date of opening of the Bids, then they will be opened on the next working day at the 

same time & place as notified earlier. 

6. All notifications, changes and amendments to the Bid Document will be posted only on 

the e-Procurement Portal which shall form part of the Original Bid Document. 

7. The Schedule of Bidding Process is as below: 

Date, time and place for procuring Bid                                                                           11/08/2025 Time 17:00 HRS 

Pre-Bid meeting date, time and place 18-08-2025 at 1200Hrs 

Venue: Online 

Link for participation: 
https://meet.google.com/ggt-kbuz-stk 

Last date & time for submission of online 
Bids on E-Procurement Portal 

26-08-2025 at 1100Hrs 

Date and time for opening of Technical 26-08-2025 at 1200Hrs 

mailto:ucadadoon@gmail.com
https://ucada.in/
https://meet.google.com/ggt-kbuz-stk
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Bid on the E-Procurement Portal 

Validity of Bids 180 days from the last date for submission 
of Bids 

Period for Completion of Works 15 days  

Period of CAMC 03 years and shall commence after 
commissioning & testing of all the systems.  

Address for Communications Uttarakhand Civil Aviation Development 
Authority (UCADA)  

Sahastradhara Heliport, Mussoorie by pass, 
P.O. kulhan Dehradun 248001, Uttarakhand 
(India) 

Earnest Money Deposit (EMD) Amount Rs. 8,60,400 In favour of CEO, UCADA to be 
submitted as original as provided in Clause 
12 of ITB. 

Tender Fee Rs 4500 (inclusive of Taxes) (non-
refundable) in favour of CEO, UCADA to be 
submitted as original DD 

 

8. Bids without Tender fee and EMD’s documentary proof as required under the Bid 

Document will be summarily rejected and such Bid shall not be considered for any 

further evaluation. The decision of the tender committee shall be legally binding and 

acceptable to the bidders in this regard. 

9. For any additional information or clarification regarding the Bid, the interested Bidder, 

may contact the office of the undersigned at the address given below on all working 

days during office hours before the date of Pre-Bid meeting. Bidders may also send 

their queries to mentioned website. 

10. The Employer reserves the right to accept or reject or cancel any or all the Bids or to 

abandon the procurement process in the administrative/work/ public/ project interest. 

The decision of the competent authority shall be legally binding and acceptable to the 

bidders in this regard. 

-sd- 
Chief Executive Officer 

UCADA 
 

 
  



RFP For Installation of Automated Weather Observing Systems and Ceilometers on Char Dham Yatra Route (including 

Comprehensive Maintenance for 03 Years) 

 

 

Page 4 of 106 

 

Contents 

SECTION I: NOTICE INVITING BID (NIB) ......................................................................... 2 
SECTION II: INSTRUCTIONS TO BIDDERS (ITB) .............................................................. 8 

A. General ...................................................................................................................... 8 
1. Scope of Bid ........................................................................................................ 8 
2. One Bid Per Bidder .............................................................................................. 8 
3. Eligibility and Qualification Criteria......................................................................... 8 
4. Rejection of Bid ................................................................................................... 8 
B. The Bid Documents ....................................................................................................10 
5. Contents of Bid Documents .................................................................................10 
6. Amendment to Bid Documents .............................................................................10 
7. Pre-Bid Meeting and Clarification of Bid Documents ...............................................10 
C. Preparation of Bids ....................................................................................................12 
8. Language of Bid .................................................................................................12 
9. Cost of Tendering ...............................................................................................12 
10. Document Constituting the Bid .............................................................................12 
11. Bid Currency ......................................................................................................13 
12. Earnest Money Deposit (EMD)..............................................................................13 
13. Period of Validity of Bids ......................................................................................14 
14. Code of Integrity ................................................................................................14 
D. Online Submission of Bids ..........................................................................................16 
15. Format and Signing of Bid ...................................................................................16 
16. Deadline for Submission of Bids ...........................................................................16 
17. Late Bids ............................................................................................................17 
18. Modification and Withdrawal of Bids .....................................................................17 
E. Bid Opening and Evaluation of Bids .............................................................................17 
19. Opening of Technical Bid .....................................................................................17 
20. Process to be Confidential ...................................................................................17 
21. Clarification of Bids .............................................................................................18 
22. Initial Examination of Bids ...................................................................................18 
23. Correction of Errors .............................................................................................19 
24. Evaluation of Technical Bid ..................................................................................19 
25. Opening and Evaluation of Financial Bid................................................................20 
26. Evaluation and Comparison of Bids .......................................................................20 
F. Award of Contract ....................................................................................................21 
27. Preparation of evaluation report ...........................................................................21 
28. Employer’s right to vary Quantities at the Time of Award .......................................21 
29. Notification of Award and Signing of Contract........................................................21 
30. Performance Security Deposit ..............................................................................22 
31. Deleted ..............................................................................................................22 

SECTION III - BID DATA SHEET ...................................................................................... 23 
SECTION IV: ELIGIBILITY AND QUALIFICATION CRITERIA ........................................... 24 

32. Eligible Bidder ....................................................................................................24 
33. Qualification Criteria ............................................................................................24 

SECTION V: FORMATS FOR SUBMISSION OF BIDS.......................................................... 26 
Form  Tech 1: Letter of Bid .............................................................................................26 



RFP For Installation of Automated Weather Observing Systems and Ceilometers on Char Dham Yatra Route (including 

Comprehensive Maintenance for 03 Years) 

 

 

Page 5 of 106 

 

Form Tech 2: Details of the Bidder ..................................................................................29 
Form Tech 3- Annual Financial Turnover & Net-worth .......................................................32 
Form Tech 4- Profit in last 05 Years ................................................................................33 
Form Tech 5: Satisfactory Completion of Similar Contracts ................................................34 
Form Tech 6: Format for Evidence of Access to or Availability of Credit Facilities .................35 
(To be submitted on the Letterhead of the Bank) .............................................................35 
Form Tech 7 Power of Attorney for Signing of Bid.............................................................36 
Form Tech 8 Earnest Money Deposit Bank Guarantee for EMD ...........................................38 
Form Tech 9: Declaration by the Tenderer for Conflict of interest ......................................41 
Form Tech 10: Notarized Affidavit ...................................................................................43 
Form Tech 11: Financial Bid Format ................................................................................45 
From Tech 12: List of Deliverables with accessories (H-AWOS): .........................................46 
From Tech 13: List of Deliverables with accessories (Ceilometer): ......................................49 
Form Tech 14: Checklist of Documents to be submitted in the technical bid ........................51 

SECTION VI:  MINIMUM TECHNICAL SPECIFICATIONS & LOCATIONS .......................... 52 
1. Minimum Technical Specification for Heliport-Automated Weather Observation 

System (H-AWOS) .........................................................................................................52 
2. Minimum Technical Specification for Ceilometer.....................................................65 
Locations for installation & commissioning: ......................................................................68 

SECTION VII: GENERAL CONDITIONS OF CONTRACT (GCC) .......................................... 70 
A. General ....................................................................................................................70 
1. Definitions ..........................................................................................................70 
2. Interpretation .....................................................................................................73 
3. Language and Law governing contract ..................................................................75 
4. Employer's decisions ...........................................................................................75 
5. Delegation .........................................................................................................75 
6. Communications .................................................................................................75 
7. Subcontracting (Not Allowed) ..............................................................................75 
8. Other Contractors ...............................................................................................75 
9. Personnel ...........................................................................................................75 
10. Employer’s and Contractor's risks .........................................................................76 
11. Employer's risks ..................................................................................................76 
12. Contractor’s risks ................................................................................................77 
13. Insurance: .........................................................................................................77 
14. Site Investigation Reports ....................................................................................77 
15. Deleted ..............................................................................................................78 
16. Queries about the Special Conditions of Contract ...................................................78 
17. Contractor to construct the Works ........................................................................78 
18. Construction Equipment .......................................................................................78 
19. Materials ............................................................................................................79 
20. The Works to be completed by the Intended Completion Date ................................79 
21. Approval by the Employer ....................................................................................79 
22. Safety ................................................................................................................80 
23. Discoveries .........................................................................................................80 
24. Deleted ..............................................................................................................80 
25. Access to the Site ...............................................................................................80 
26. Instructions, Inspections and Audits .....................................................................80 



RFP For Installation of Automated Weather Observing Systems and Ceilometers on Char Dham Yatra Route (including 

Comprehensive Maintenance for 03 Years) 

 

 

Page 6 of 106 

 

27. Patent Rights ......................................................................................................80 
28. Subsequent Legislation ........................................................................................81 
29. Appointment of the Adjudicator ...........................................................................81 
30. Procedure for resolution of Disputes: ....................................................................81 
B. Time Control .............................................................................................................82 
31. Program .............................................................................................................82 
32. Extension of the Intended Completion Date ..........................................................83 
33. Acceleration .......................................................................................................83 
34. Delays ordered by the Employer ..........................................................................83 
35. Management meetings ........................................................................................83 
36. Early Warning .....................................................................................................84 
37. Suspension of Works ...........................................................................................84 
C. Quality Control ..........................................................................................................84 
38. Bench Marks .......................................................................................................85 
39. Identifying defects ..............................................................................................85 
40. Tests .................................................................................................................85 
41. Correction of defects ...........................................................................................86 
42. Uncorrected defects ............................................................................................87 
D. Cost Control ..............................................................................................................87 
43. Bill of Quantities (BOQ) .......................................................................................87 
44. Contract Price .....................................................................................................87 
45. Variations ...........................................................................................................87 
46. Payments for Variations.......................................................................................88 
47. Cash Flow Forecasts ...........................................................................................88 
48. Submission of bills for payment ............................................................................88 
49. Payments ...........................................................................................................89 
50. Force Majeure ....................................................................................................89 
51. Deleted ..............................................................................................................90 
52. Tax ....................................................................................................................90 
53. Deleted ..............................................................................................................90 
54. Deleted ..............................................................................................................90 
55. Retention ...........................................................................................................90 
56. Liquidated damages ............................................................................................90 
57. Deleted ..............................................................................................................91 
58. Advance Payments (Not Applicable) .....................................................................91 
59. Performance Security: .........................................................................................91 
60. Day works ..........................................................................................................91 
61. Cost of Repairs: ..................................................................................................91 
E. Finishing the Contract ................................................................................................91 
62. Completion .........................................................................................................91 
63. Taking over ........................................................................................................91 
64. Final account ......................................................................................................91 
65. Deleted ..............................................................................................................92 
66. Use of Explosive material .....................................................................................92 
67. Termination .......................................................................................................92 
68. Payment upon Termination ..................................................................................93 
69. Property .............................................................................................................93 



RFP For Installation of Automated Weather Observing Systems and Ceilometers on Char Dham Yatra Route (including 

Comprehensive Maintenance for 03 Years) 

 

 

Page 7 of 106 

 

70. Performance Certificate & Site Clearance ..............................................................93 
71. Release from performance ...................................................................................94 
72. Foreclosure of Contract .......................................................................................94 
73. Closure of Contract .............................................................................................95 
F. Other Conditions of Contract .......................................................................................95 
74. Labour: ..............................................................................................................96 
75. Care of Works and Indemnity ..............................................................................96 
76. Compliance with labour regulations: .....................................................................97 
77. Protection of Environment: ...................................................................................98 
78. Ecological Balance ..............................................................................................98 
79. Drawings, Photographs and CD of videography of the Works ..................................99 

SECTION VIII: SPECIAL CONDITIONS OF CONTRACT .................................................. 101 
SECTION IX: FORMATS ................................................................................................. 105 

Format of Bank Guarantee for Security Deposit .............................................................. 105 
Any Modification, Addendum, Pre-Bid Meeting Proceedings ............................................. 106 

 

  



RFP For Installation of Automated Weather Observing Systems and Ceilometers on Char Dham Yatra Route (including 

Comprehensive Maintenance for 03 Years) 

 

 

Page 8 of 106 

 

SECTION II: INSTRUCTIONS TO BIDDERS (ITB)  
 

A. General 
 

1. Scope of Bid 

1.1. The Employer invites Bids following E-Procurement System procedure from eligible 

Bidders (or ‘tenderer’, or as defined in procurement rules) execution of Works as 

detailed in this RFP. 

2. One Bid Per Bidder 

2.1. Each Bidder shall submit only one Bid (comprising Technical Bid and Financial Bid). 

Bidder who submits more than one Bid will be disqualified. 

2.2. All Bidders are required to register in the Uttarakhand Government E- Procurement 

Portal. The Bidders, who submits their Bid after digitally using their Digital Signature 

Certificate (DSC), accept that they have clearly understood and agreed the terms and 

conditions including all the Forms / Appendices of this Bid. 

3. Eligibility and Qualification Criteria 

3.1. The Bidder should satisfy eligibility conditions and establish their competence and 

capacity based on the qualification criteria specified in Section IV. This invitation for 

Bid is open to all eligible Bidders meeting the Qualification Criteria. 

3.2. The decision to allow or not allow Joint Ventures and Consortiums are specified in the 

Bid data sheet 

3.3. The Employer may permit subcontracting for certain specialized works as indicated in 

Section IV. When subcontracting is permitted by the Employer, the specialized 

subcontractor’s experience shall be considered for evaluation. Section IV describes the 

qualification criteria for sub-contractors. 

4. Rejection of Bid 

4.1. Non adherence to any of the eligibility and qualification criteria mentioned in the Bid 

Documents shall lead to the rejection of Bid. 

4.2. The Employer reserves the right to verify all statements, information and documents 

submitted by the Bidder in response to the ITB and the Bidder shall, when so required 

by the Employer, make available all such information, evidence and documents as may 

be necessary for such verification. Any such verification, or lack of such verification, by 

the Employer shall not relieve the Bidder of its obligations or liabilities hereunder nor 

will it affect any rights of the Employer thereunder. 

4.3. The Employer reserves the right to reject any Bid and appropriate the Earnest Money 

Deposit if: 

 

a) at any time, a material misrepresentation is made or uncovered, or 

b) the Bidder does not provide, within the time specified by the Employer, the 

supplemental information sought by the Employer for evaluation of the Bid. 
 

Such misrepresentation/ improper response shall lead to the disqualification of the 

Bidder. If the Bidder is a Joint Venture, then the entire Joint Venture and each 

member of the Joint Venture may be disqualified/rejected. If such 
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disqualification/rejection occurs after the Bids have been opened and the lowest 

Bidder gets disqualified/rejected, then the Authority reserves the right to annul the 

Bidding Process and invites fresh Bids. 

4.4. In case it is found during the evaluation or at any time before signing of the Contract 

or after its execution and during the period of subsistence thereof, including the 

concession thereby granted by the Employer, that one or more of the eligibility and /or 

qualification requirements have not been met by the Bidder, or the Bidder has made 

material misrepresentation or has given any materially incorrect or false information, 

the Bidder shall be disqualified forthwith if not yet appointed as the Contractor either 

by issue of the LOA or entering into the Contract, as the case may be, the same shall, 

notwithstanding anything to the contrary contained therein or in this ITB, be liable to 

be terminated, by a communication in writing by the Employer to the Selected Bidder, 

without the Employer being liable in any manner whatsoever to the Selected Bidder. In 

such an event, the Employer shall be entitled to forfeit and appropriate the 

EMD/Performance Security, as damages, without prejudice to any other right or 

remedy that may be available to the Employer under this ITB, the Bidding Documents, 

or otherwise. 
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B. The Bid Documents  

5. Contents of Bid Documents 
 

5.1. The Bid Documents shall include: 

a) Section I - Notice Inviting Bids; 

b) Section II - Instruction to Bidder (ITB);  

c) Section III - Bid Data Sheet 

d) Section IV - Eligibility and Qualification criteria;  

e) Section V - Formats for Submission of Bids 

f) Section VI – Minimum Technical Specifications; 

g) Section VII- General Conditions of Contract (GCC); 

h) Section VIII- Special Conditions of Contract (SCC); and 

i) Section XI - Formats 

i. Form of Bank Guarantee for Performance Security Deposit 

ii. Any modification, clarifications, addendum/ corrigendum issued to the 

original Bid Document, pre-bid meeting proceedings. 
 

5.2. The Bid documents may be downloaded from the E-Procurement Portal 

(www.uktenders.gov.in), however, the Bidder must upload the scanned copy of the 

instrument/payment-receipt of online payment/ e-challan or e-BG etc. as a proof of 

tender fee/EMD submission. 

5.3. The Bidder is expected to examine all instructions, conditions of contract, forms, terms 

and specifications, bill of quantities in the Bid Documents. Failure to furnish all 

information required by the Bid Documents or submission of a Bid not substantially 

responsive to the Bid Documents in all respects will be at the Bidder’s risk and may 

result in rejection of its Bid. 

6. Amendment to Bid Documents 

6.1. Before the deadline for submission of Bids, the Employer may, modify the Bid 

Documents by notifying on the E- Procurement Portal through issue of Addendum or 

Corrigendum or Clarification. Any Addendum or Corrigendum or Clarification issued by 

the Employer shall form part of the Bid Document. 

6.2. In order to allow prospective Bidders, reasonable time, to take the amendment into 

account in preparing their Bids, or procuring entity decide so, the deadline for the 

submission of Bids as necessary may be extended. Information about extension of the 

deadline for the submission of Bids will be published on E- Procurement Portal. 

7. Pre-Bid Meeting and Clarification of Bid Documents 

7.1. The E-Procurement Portal provides for online clarification. A prospective Bidder 

requiring any clarification of the Bid Documents may notify the Employer in writing or 

by email at the mailing address indicated in the Notice Inviting Bids one day prior to 

date of pre-bid meeting. The Employer will respond in writing to any request for 

clarification received earlier than the number of days, as specified in the Bid Data 

Sheet, prior to the last date and time for submission of Bids. The Employer’s response 

will be uploaded in the E-Procurement Portal including a description of the enquiry 

sought for the information of public or the other Bidders without identifying the source 

of request for clarification. 
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7.2. If the pre-bid meeting is to be held, the Bidder or his authorized representative is 

invited to attend it. Its time, date and venue is given in Section I and in the Bid Data 

Sheet 

7.3. The purpose of the pre-bid meeting will be to clarify issues and to answer questions 

on any matter that may be raised at that stage. 

7.4. Queries raised and the responses given will be uploaded by the Employer on the E-

Procurement Portal. Any modification to the Bid Documents listed in Sub-Clause 5.1, 

which may become necessary as a result of the pre-bid meeting shall be made by the 

Employer exclusively through the issue of an Addendum/Corrigendum/ Clarification 

pursuant to Clause 6 and / or through the minutes of the pre-bid meeting. 

7.5. Non- attendance at the pre-bid meeting will not be a cause for disqualification of a 

Bidder. 
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C. Preparation of Bids  

8. Language of Bid 

8.1. The Bid prepared by the Bidder, as well as all supporting documents, the 

correspondence and documents relating to the Bid exchanged by the Bidder and the 

Employer, shall be in [English/Hindi] language as decided by Employer. All supporting 

documents other than [Hindi/English] language needs transcript/ translation, provided 

they are accompanied by a self-certified accurate translation of the relevant passages 

in [Hindi/English] language, in which case, for purposes of interpretation of the 

Contract, this translation shall govern. The Bidder shall bear all the costs and all risks 

of the accuracy of such translation. 

9. Cost of Tendering 

9.1. The Bidder shall bear all costs associated with preparation and submission of its Bid, 

and the Employer in no case be responsible and liable for those costs regardless of the 

outcome of Procurement process. 

10. Document Constituting the Bid 

10.1. The Bid should be uploaded in the E- Procurement Portal under a two Bid document 

system comprising the following documents. 

A- First Electronic Document shall be named PART – I, Technical Bid 

documents and shall comprise of scanned copy of all pre-qualification/technical 

information namely; 

i. Letter of Bid in the format prescribed at Section V Form Tech 1. 

ii. Details of Bidder in the format prescribed at Section V Form Tech 2 along with 

supporting documents; 

iii. Power of Attorney for Signing of Proposal in the format prescribed at Section V 
Form Tech 6; 

iv. Earnest Money Deposit in the manner and form at Section V Form Tech 7; 

v. Copy of the DD for the cost of Bid Document / Proof of Online Payment 
 

Note: Bidder should not furnish the Financial Bid along with the Technical Bid. A 

Technical Bid containing any details of Financial Bid shall be declared as non-

responsive. 

 
B- Second Electronic Document shall be named as PART – II - Financial Bid document 

and shall comprise of: 

The Price Schedule furnished in the Bid Documents, indicating the prices for Works to 

be executed under the Contract and are to be provided in the slot provided on the E-

Procurement Portal. A specimen of the Financial Bid to be provide in the E-

Procurement Portal is prescribed at Form Fin 1. 

 

10.2. Price Components 

a) The specimen format for the Financial Bid is provided at Form Tech 11. The Bidder shall 

make online entries of the rates and prices in line-item total (both in figures and words) 

for all items of the Works described in the Bill of Quantities along with total bid price 

(both in figures and words). 
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b) Deleted 

c) Deleted 

d) Items for which no rate or price is entered by the Bidder will not be paid for by the 

Employer when executed and shall be deemed to have covered by the other rates and 

prices in the Bill of Quantities. 

e) The rates and prices quoted by the Bidder shall be subject to adjustment during the 

performance of the Contract, if specified in the Bid Data Sheet in accordance with the 

provisions of Clause 53 of General Conditions of the Contract. 

f) Bids submitted by fax, e-mail or any other electronic modes other than through E-

Procurement Portal shall not be entertained and shall be rejected. 

11. Bid Currency 

11.1. The Financial Bid should be quoted by the Bidder in Indian Rupees only. All payments 

shall be made in Indian Rupees. 

12. Earnest Money Deposit (EMD) 

12.1. The Bidder shall furnish, as part of his Bid, an Earnest Money Deposit (the “EMD”) of 

amount as specified in the Bid Data Sheet. 

12.2. The EMD may be provided in the form of Demand draft/ Bank Guarantee 

issued/confirmed by a Scheduled /Nationalised bank, pledged in favour of CEO, 

UCADA and payable at the Dehradun as specified in the Data Sheet. 

12.3. The Bank Guarantee should be submitted in the format provided at Form: TECH 17, 

issued by a Scheduled /Nationalised Bank in India and drawn in favour of and payable 

at, as specified in the Data Sheet. BG should be irrevocable, non-transferable and un-

conditional. For the avoidance of doubt, Scheduled Bank shall mean a bank as defined 

under Section 2(e) of the Reserve Bank of India Act, 1934. The Earnest Money Deposit 

/ Bid security for the Bid shall be valid for 45 days beyond the validity of the Bid, and 

may be extended as may be mutually agreed between the authority and the Bidder 

from time to time. 

12.4. The Bidder should upload the scanned copy of the instruments furnished as EMD in 

the E-Procurement Portal. Failure to submit such instruments will amount to treat such 

Bids as non-responsive. 

12.5. Deleted 

12.6. Deleted 

12.7. Any Bid not accompanied by EMD as indicated in Sub-Clauses 12.1 to 12.3 shall be 

rejected as non-responsive. If bids have been extended, any bid should not be 

rejected due to validity of EMD. 

12.8. The Earnest Money Deposit submitted through online or offline modes of payment will 

be returned without any interest in the following manner: 

i. To the successful Bidder, within 30 days on receipt of the Performance Security 

Deposit. 

ii. To the unsuccessful Bidder, as promptly as possible and in any case not later than 30 

(thirty) days after the award of the Contract by the Employer. 
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iii. In the event of rejection of all bids or cancellation of Procurement process by the 

Employer, within 30 (thirty) days of such rejection or cancellation. 

12.9. The EMD shall be forfeited under the following conditions: 

i. if a Bidder withdraws its Bid during the Bid Validity Period specified in this Bid 

Document or as extended by the mutual consent of the respective Bidder(s) and the 

Employer; or 

ii. if the Bidder does not accept the correction of the Bid Price, pursuant to ITB Clause 

26.3;  

iii. or if the successful Bidder fails or refuses to: 

a) sign the Contract within the period specified in accordance with ITB Clause 

29.6; or  

b) Furnish Performance Security Deposit in accordance with ITB Clause 30. 

iv. If the bidder breaches any provision of code of integrity. 

 
12.10. The Bid Security of a Joint Venture shall be in the name of the Joint Venture that 

submits the Bid. If the Joint Venture has not been legally constituted at the time of 

bidding, the Bid Security shall be in the names of all future partners as named in the 

letter of intent. 

13. Period of Validity of Bids 

13.1. The Bid shall remain valid for a period of days as specified in Bid Data Sheet from the 

last date of submission of Bid. The Bidder is not allowed to modify, vary, revoke or 

withdraw, the Bid during the said original or extended validity period. 

13.2. In case the last day on which the Bid are to remain valid falls on/subsequently 

declared a holiday or closed day for the Procuring Entity, the Bid Validity shall 

automatically deem to be extended to the next working day. 

13.3. A Bid valid for a shorter period than specified in Clause 13.1 above shall be rejected by 

the Employer as non-responsive. 

13.4. In exceptional circumstances prior to the expiration of the Bid validity period, the 

Employer may solicit the Bidder's consent to an extension of the period of validity for a 

specified additional period. The request and the responses thereto shall be made in 

writing (or by e-mail or fax or through E-Procurement Portal or other written records 

through electronic medium only). A Bidder may refuse the request without forfeiting 

its Earnest Money Deposit. A Bidder granting the request shall not be required or 

permitted to modify its Bid. 

13.5. A Bidder who agrees to the extension of the period of validity of Bids shall also extend 

the period of validity of the Earnest Money Deposit provided under ITB Clause 12 or 

submit new EMD to cover the extended period of validity of their bids. 

 

14. Code of Integrity 

14.1. The Employer and all officers or employees of the Employer, whether involved in the 

procurement process or otherwise, or Bidders and their representatives or consultants 

or service providers participating in a procurement process or other persons involved, 
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directly or indirectly in any way in a procurement process shall maintain an 

unimpeachable standard of integrity. 

14.2. Government of Uttarakhand prescribes to the Employer and Bidders to uphold the 

Code of Integrity, which prohibits officers or employees of Employer or a person 

participating in a procurement process the following: 

i. any offer, solicitation or acceptance of any bribe, reward or gift or any material 

benefit, either directly or indirectly, in exchange for an unfair advantage in the 

procurement process or to otherwise influence the procurement process; 

ii. any omission, including a misrepresentation that misleads or attempts to 

mislead so as to obtain a financial or other benefit or avoid an obligation; 

iii. any collusion, bid rigging or anti-competitive behaviour to impair the 

transparency, fairness and progress of the procurement process; 

iv. improper use of information shared between the Employer and the bidders 

with an intent to gain unfair advantage in the procurement process or for 

personal gain; 

v. any financial or business transactions between the bidder and any officer or 

employee of the Employer, who are directly or indirectly related to tender or 

execution process of contract; 

vi. any coercion including impairing or harming or threatening to do the same, 

directly or indirectly, to any party or to its property to influence the 

procurement process; 

vii. any obstruction of any investigation or audit of a procurement process; 

viii. making false declaration or providing false information for participation in – 

a) tender process or to secure a contract; 

b) disclosure of Conflict of Interest; 

c) disclosure by the bidder of any previous transgressions with any entity in 

India or any other country during the last three years or of any debarment 

by any other Procuring Entity. 

14.3. In case of any breach of the Code of Integrity by a bidder or a prospective bidder, as 

the case may be, the Employer after giving a reasonable opportunity of being heard, 

may take appropriate measures including – 

a) exclusion of the bidder from the procurement process; 
b) exclusion of the bidder from the  

c) calling off of pre-contract negotiations and forfeiture or encashment of bid 
security;  

d) forfeiture or encashment of any other security or bond relating to 
procurement; 

e) recovery of payments made by the Employer along with interest thereon at 
bank rate; 

f) cancellation of the relevant contract and recovery of compensation for loss 
incurred by the Employer; 

g) debarment of the bidder from participation in any future procurements of any 
Procuring Entity for a period of two years 
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D. Online Submission of Bids  

15. Format and Signing of Bid 
 

15.1. The Bidder shall provide all the required information sought under this Bid Document. 

The Employer will evaluate only those Bids that are received in the required formats 

and complete in all respects. Incomplete and/or conditional/ alternative Bids shall be 

liable to rejection as non-responsive. 

15.2. All the documents of the Bid should be uploaded on the E-Procurement Portal 

www.uktenders.gov.in using digital signature with their valid Digital Signature 

Certificate (DSC) in the form of smart card/e-token. The DSC can be obtained from 

any authorised certifying agencies. The Bidder should register in the web site 

www.uktenders.gov.in using the relevant option available. Then the Digital signature 

registration had to be done with thee-token, after logging into the site. The bidder can 

login the site through secured login by entering the password of the e-token and the 

user id/password chosen during registration. 

15.3. The documents to be uploaded shall be typed or written in indelible ink and signed by 

the Authorized Signatory (the “Authorized Signatory”) of the Bidder who shall also 

initial each page, in blue/black ink with stamp as an acceptance of the terms and 

conditions written therein. The person signing the submissions shall initial all the 

alterations, omissions, additions, or any other amendments made to the submissions. 

The submissions must be properly signed by the Authorized signatory of the Bidder 

holding a Power of Attorney or the Board Resolution in this regard. 

15.4. A copy of the Power of Attorney certified by the authorized signatory of the Bidder in 

the form specified in Form Tech 6, as the case may be, should accompany the Bids. 

15.5. The Bidder shall submit through E-Procurement Portal two separate files. First 

Electronic Document – Part 1-Technical Bid documents and the Second Electronic 

Document – Part 2- Financial Bid document as specified in Clause 10.1 above. After 

submission of Bids, the system would generate a unique bid identification number 

which is time stamped. This shall be treated as acknowledgment of Bid submission. 

15.6. Instructions for e-tendering is specified in E-Procurement Portal of 

www.uktenders.gov.in. The Bidder must acquaint and train themselves with the rules, 

regulations, procedure and implied conditions/agreement of the respective 

Uttarakhand Departments’ portal. The Bidder shall settle clarifications and disputes if 

any, regarding the E-Procurement Portal directly with E-Procurement Portal helpdesk. 

The Bidder shall be responsible to see the E-Procurement Portal till last date of 

submission of Bid for any clarification/amendment which shall be part of the Bid 

Document. Employer will not owe the responsibility for any technical issue, if any, for 

the submission of the proposal. 

15.7. A bid submitted by a Joint Venture shall be signed so as to be legally binding on all 

partners.  

16. Deadline for Submission of Bids 

16.1. It shall be the responsibility of the Bidder to ensure that their Bid is submitted in the 

E-Procurement Portal within the last date and time specified for the receipt of Bids in 

complete manner. The Employer will not be held responsible for technical glitches and 

http://www.uktenders.gov.in/
http://www.uktenders.gov.in/
http://www.uktenders.gov.in/
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internet connectivity issues confronted by Bidder in uploading their Bid or for any 

failure on part of the Bidder to make the payment of EMD or submission of any 

documents as required to be submitted or for rejection of Bids by E-Procurement 

Portal for whatsoever reasons. No correspondence shall be entertained in this regard. 

16.2. The last date and time for submission of Bids may be extended by amending the Bid 

Documents in accordance with ITB Clause 6 after giving adequate notice on the E-

Procurement Portal, in which case all rights and obligations of the Employer and 

Bidder previously subject to the deadline will thereafter be subject to the deadline as 

extended. Information about extension of the deadline for the submission of Bids will 

be published on E-Procurement Portal. 

17. Late Bids 

17.1. The E-Procurement Portal will not accept any Bids after the last date and time for 

submission of Bids. 

 

18. Modification and Withdrawal of Bids 

18.1. The Bidder may modify the contents of the Technical Bid or Financial Bid or withdraw 

its Bid by uploading their request prior to deadline for submission of Bids in E-

Procurement Portal. The last modified Bid submitted by the Bidder within the last date 

and time for submission of Bids shall be considered as the Bid. The Bidders may 

withdraw his bid by uploading their request before the last date and time of 

submission of Bids. However, if the Bid is withdrawn, the re-submission of the Bid is 

not allowed. 

18.2. No Bid may be withdrawn in the interval between the deadline for submission of Bids 

and the expiration of the original Bid Validity Period or extended period in pursuant to 

Clause 13. Withdrawal of a Bid during this interval shall result in forfeiture of the 

Bidder's Earnest Money Deposit. 

E. Bid Opening and Evaluation of Bids 
 

19. Opening of Technical Bid 

19.1. The file containing Technical Bid Document shall be opened first in the E-Procurement 

Portal at the designated date and time. Authorised representatives of Bidder, who 

intend to attend the Technical Bid opening are to bring with them letters of 

authority/power of attorney from the corresponding Bidder. In the event of the 

specified date of Technical Bid opening being declared a holiday, the Technical Bid 

shall be opened at the appointed time on the next working day. 

19.2. List of submitted Bids termed as RECEIVED shall be displayed in E-Procurement 

Portal. All Bid payments including EMD] and cost of bid document successfully received 

shall be displayed. Thereafter the names and such other details of the Bidder shall be 

published in the E-Procurement Portal. 

20. Process to be Confidential 

20.1. The Employer shall ensure the confidentiality of the process of Bid evaluation until 

orders on the Bids are passed. 

20.2. Information relating to the examination, clarification, evaluation and comparison of 

Bids and recommendations of award of Contract shall not be disclosed to a Bidder or 
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any other persons not officially concerned with such process until award of the 

successful Bidder is announced in the E-Procurement Portal. Any effort by a Bidder to 

influence, the Employer in processing of Bids or award decision may result in rejection 

of its Bid. 

21. Clarification of Bids 

21.1. During evaluation of Bids, the Employer or the Bid Scrutiny Committee, may at its 

discretion, seek bonafide clarifications in writing from the Bidders relating to the Bids 

submitted by them by a specific date. The Bidders may be requested to submit 

necessary information or documents which are historical in nature (which exist on the 

last date of the submission of the Bid), like audited statements of accounts, tax 

clearance certificate, PAN, etc. If the Bidder does not comply or respond by the 

specified date, their Bid shall be liable to be rejected and this shall be legally 

acceptable and binding to all the bidders. 

21.2. The Employer shall not offer or permit any change in the price or substance of a Bid 

except to confirm the correction of arithmetic errors discovered by the Bid Scrutiny 

Committee in the evaluation of the Financial Bids. In case of confusion between digit 

and words, words shall be preferred for evaluation purpose. 

21.3. No substantive change to qualification information or to a submission, including 

changes aimed at making an unqualified bidder, qualified or an unresponsive 

submission, responsive shall be sought, offered or permitted under any circumstances. 

21.4. All communication generated as above shall be included in the record of the 

procurement proceedings. 

 
22. Initial Examination of Bids 

22.1. The Employer shall cause preliminary examination of the Bids submitted to determine 

their substantial responsiveness and following factors shall be considered, namely: 

i. Whether the Bidder meets the eligibility criteria laid down in the Bid 

Documents;  

ii. Whether the crucial documents have been duly signed and submitted; 

iii. Whether the requisite Earnest Money Deposit has been furnished;  

iv. Whether the Bid is substantially responsive in terms of the Bid Documents 

without material deviation or reservation or inconsistent with the Employer’s 

right or tenderer’s obligations under the Contract. 

For the avoidance of doubt, a substantially responsive technical Bid is one that meets 

the requirements of the Bidding Document without material deviation, reservation, or 

omission. A material deviation, reservation, or omission is one that, 

a) If accepted, would 

i. affect in any substantial way the scope, quality, or performance of the Works, 

and Materials and Plants incorporated therein as specified in Works 

Requirement; or 

ii. limits in any substantial way, inconsistent with the Bidding Document, the 

Employer’s rights or the Bidder’s obligations under the Contract to be 
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executed. 

b) if rectified, would unfairly affect the competitive position of other Bidders 

presenting substantially responsive technical Bids. 

c) During the evaluation of Bids, the following definitions apply: 

i.  “Deviation” is a departure from the requirements specified in the Bidding 

Document; 

ii.  “Reservation” is the setting of limiting conditions or withholding from 

complete acceptance of the requirements specified in the Bidding Document; 

and 

iii.  “Omission” is the failure to submit part or all of the information or 

documentation required in the Bidding Document. 
 

22.2. Bids which on initial examination are found not to be substantially responsive under 

any of the Clauses under Clause 21.1 above, shall be rejected. The decision shall be 

legally binding and acceptable to the bidders in this regard. 

22.3. Deleted  

22.4. The Procuring Entity/ Bid Scrutiny Committee may waive any minor infirmity or non-

conformity or irregularity in a Bid which does not constitute a material deviation, 

reservation or omission provided such a waiver does not prejudice or affect the 

relative ranking of any Bidder. 

 

23. Correction of Errors 

23.1. Bids determined to be substantially responsive will be checked by the Bid Scrutiny 

Committee for any arithmetic errors. Errors will be corrected by the Bid Scrutiny 

Committee as follows: 

a. where there is a discrepancy between the rates in figures and in words, the 

amount in words will prevail; and 

b. where there is a discrepancy between the unit rate and the line-item total 

resulting from multiplying the unit rate by the quantity, the unit rate as quoted 

will govern. 

 

23.2. The amount stated in the Bid will be adjusted by the Employer in accordance with the 

above procedure for the correction of errors and, shall be considered as binding upon 

the Bidder. If the Bidder does not accept the corrected amount the Bid will be 

rejected, and the earnest money deposit may be forfeited in accordance with Sub-

Clause 12.10. 

 

24. Evaluation of Technical Bid 
 

24.1. The Procuring Entity may constitute a Bid Scrutiny Committee as it deems fit to carry 

out scrutiny and evaluation of Bids strictly in accordance with the evaluation criteria 

indicated in Section IV of this Bid Document. 

24.2. Bidder whose Technical Bids are adjudged as responsive in terms of Clause 21 and 

who fulfils the conditions of eligibility and qualification in terms with Section IV will be 
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declared as qualified Bidder (“Qualified Bidder”). If a Bidder does not fulfil the 

eligibility and qualification criteria prescribed as above, such a Bidder shall be 

disqualified. The Financial Bids of only the Qualified Bidders shall be considered for 

opening in the E-Procurement Portal and further evaluation in the manner set out in 

Clause 25 below. 

24.3. The list of Qualified Bidders and the date, time of opening of Financial Bids of Qualified 

Bidders shall be published by the Procuring Entity in the E-Procurement Portal. 

 

25. Opening and Evaluation of Financial Bid 

25.1. The Financial Bids of all the Qualified Bidders will be opened in the E-Procurement 

Portal at the designated date and time notified. Authorised representatives of the 

Bidders, who intend to attend the Financial Bid opening are to bring with them letters 

of authority from the corresponding Bidders. If the specified date of Financial Bid 

opening is declared a holiday subsequently the Financial Bids shall be opened at the 

appointed time on the next working day. 

 

26. Evaluation and Comparison of Bids 

26.1. The Employer/ Bid Scrutiny Committee shall compare the evaluated prices of all 

substantially responsive bids established in accordance with this Bid Document to 

determine the lowest evaluated bid. By applying the criteria and methodologies the 

Employer shall determine the Most Advantageous Bid. This is the Bid that meets the 

Qualification Criteria and has been determined to be: 

a. substantially responsive to the 

Bid document, and  

b. the lowest evaluated cost. 

 

26.2. Deleted 

26.3. Deleted 

26.4. The Employer reserves the right to reject any variation, deviation, oral alternative offer 

unless otherwise specified in the Bid Data Sheet. 

26.5. The estimated effect of the price adjustment conditions, if any under Clause 53 of the 

General Conditions of Contract, during the implementation of the Contract, will not be 

taken into account in bid Evaluation. 

26.6. If the bid of the successful bidder is seriously unbalanced or front loaded in relation to 

the Employer’s estimate of the cost of the work to be performed under the contract, 

the Employer may require the Bidder to produce detailed price analyses for any or all 

items of the Bill of Quantities, to demonstrate the internal consistency of those prices 

with the construction methods and schedule proposed. After evaluation of the price 

analyses, the Employer may require that the amount of the performance security 

deposit set forth in Clause 30 be increased at the expense of the successful Bidder to 

a level sufficient to protect the Employer against financial loss in the event of default 

of the successful under the contract. 

26.7. The evaluation of Bid and award of Contract shall be completed, as far as possible, 

within the period for which the Bids are held valid. The Employer shall seek extensions 
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of the validity of Bidder as per the rules from the Bidder for the completion of 

evaluation. In case the evaluation of Bids and award of Contract is not completed 

within this extended period, all the Bids shall be deemed to have become invalid and 

fresh Bids may be called for. 

 

F. Award of Contract  

27. Preparation of evaluation report 
 

27.1. The detailed evaluation report shall be prepared in accordance with the eligibility and 

qualification criteria, which shall be considered by the Procuring Entity for taking a 

final decision on the Bid. 

27.2. After evaluation of the Bids, simultaneously with the issuance of LoA under ITB Clause 

29, the Employer shall publish the contract award notice on the E-Procurement Portal 

which shall contain, at a minimum, the following information: 

a) name and address of the Employer; 

b) name and reference number of the contract being awarded, and the selection 

method used; 

c) names of all Bidders that submitted Bids, and their Bid prices as read out at Bid 

opening, and as evaluated; 

d) names of all Bidders whose Bids were rejected either as nonresponsive or as not 

meeting the Eligibility and Qualification Criteria, or were not evaluated, with the 

reasons therefor; and 

e) the name of the successful Bidder, the final total Contract Price, the contract 

duration and a summary of its scope. 

28. Employer’s right to vary Quantities at the Time of Award 

28.1. The Employer reserves the right to increase or decrease by up to 10 percent of the 

quantity of works originally specified in the Schedule of Requirements without any 

change in the rate or other terms and conditions. 

29. Notification of Award and Signing of Contract 

29.1. Subject to ITB Clause 26.1 above, the Contract will be awarded to the successful 

Bidder whose Bid has been determined to be substantially responsive and has been 

determined as the lowest evaluated Bid, provided further that the Bidder is determined 

to be qualified to perform the Contract satisfactorily. 

29.2. The Bidder whose Bid has been accepted will be notified by the Employer by issuing 

the Letter of Award (LOA) prior to expiration of the Bid validity period through the E-

Procurement Portal and through email to the successful Bidder specifying the sum that 

the Employer will pay the Bidder in consideration of the execution of Works as 

prescribed by the Contract (hereinafter and in the Contract called the "Contract 

Price"). The Bidder, shall within 03 days confirm acceptance by returning a signed 

copy of the Letter of Acceptance through email. 

29.3. Until a formal Contract is prepared and executed, the Letter of Acceptance shall 

constitute a binding Contract and the contract shall commence the work based on the 

LoA. 
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29.4. Before issuing such LOA, the Employer may, at its discretion, ask the Successful Bidder 

to submit the originals of all such documents for verification whose scanned copies 

were submitted in E-Procurement Portal along with the Technical Bid. If the Bidder 

fails to provide originals or if there are any substantive discrepancies between such 

documents, the same shall be considered as violation of Code of Integrity including 

misleading the Employer and action shall be initiated to debar such Bidder in 

accordance with Section V. 

29.5. Upon the successful Bidder's furnishing of Performance Security Deposit pursuant to 

ITB Clause 30, the Employer shall send the Contract Form to the successful Bidder. 

29.6. Within Fourteen (14) days of receipt of the Contract Form, the successful Bidder shall 

sign, date, and return it to the Employer. 

30. Performance Security Deposit 

30.1. Within the timeframe specified in the Data Sheet, the successful Bidder shall furnish 

the Performance Security Deposit plus additional performance security for unbalanced 

Bids in accordance with Clause 26.6 of ITB and Clause 59 of the General Conditions of 

Contract, in the form of Demand Draft/ Bank Guarantee issued by a Scheduled Bank in 

India or through online payment in an acceptable form to the Purchaser, safeguarding 

the Purchaser’s interest in all respects. 

30.2. Failure of the successful Bidder to comply with the requirement of ITB Clause 29.6 

and/or ITB Clause 30.1 shall constitute sufficient grounds for the annulment of the 

award and forfeiture of the Earnest Money Deposit. In such a case the Procuring Entity 

shall go for re-tendering. 

31. Deleted 
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SECTION III - BID DATA SHEET 
The following specific data for the goods and related services to be procured shall 

complement, supplement, or amend the provisions in the Instructions to Bidders (ITB). 

Whenever there is a conflict, the provisions herein shall prevail over those in ITB. 

ITB Para Reference Particulars 

 A. General  

NIB 1  The reference number of the Notice Inviting Bids (NIB) is: 
1387/UCADA/AWOS/2025 
The Employer is: Chief Executive Officer, UCADA 

ITB 3.2 JV is not allowed 

ITB 5.2 Demand Draft towards cost of Bid Document for an amount of Rs. 
₹4500 (inclusive of taxes) in favour of Chief Executive Officer, 
UCADA along with the Bid in the manner set out in this Bid 
Document. 

 B. Bidding Documents 

ITB 7.1 The Employer’s address for the purpose of any clarification is: 
[Uttarakhand Civil Aviation Development Authority (UCADA) 
Sahastradhara Heliport, Mussoorie by pass, P.O. kulhan Dehradun-
248001, Uttarakhand (India)  
 
Requests for clarification should be received by the Employer prior 
to the pre-bid meeting date 

ITB 7.2 Pre-Bid Meeting shall be scheduled:  
E-mail: ucadadoon@gmail.com 
Venue: Online 
Time and Date: 18-08-2025 at 1200Hrs 

Link for Participation: https://meet.google.com/ggt-kbuz-stk 

 C. Preparation of Bids 

ITB 12.1 The amount of EMD is Rs. 8,60,400 

ITB 12.2, 12.3 EMD/Bank Guarantee shall be in favour of CEO, UCADA payable at 
Dehradun. 

ITB 13.1 The bid validity period shall be 180 days after the deadline for bid 
submission 

 D. Submission and Opening of Bids 

 E. Bid Opening and Evaluation of Bids 

ITB 30.1 Performance security Deposit shall be furnished by the Selected 
Bidder 07 days from the date of the receipt of LOA from the 
authority. 

 

  

https://meet.google.com/ggt-kbuz-stk
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SECTION IV: ELIGIBILITY AND QUALIFICATION CRITERIA 
 

32. Eligible Bidder 

32.1. For determining the eligibility of Bidder, the following conditions are to be satisfied: 

a) The Bidder should not be under order of debarment or removed from 

empanelled/registered list by any Employer from participating in a Bid, as on the last 

date of submission of Bids. 

b) Any contract of the Bidder should not have been terminated during the last 36 

months from the last date of submission due to non-fulfilment of contractual 

obligations as evidenced by imposition of a penalty by any Employer or by an arbitral 

or judicial authority or a judicial pronouncement or arbitration award against the 

Bidder. 

c) Bidder should not be associated, or have been associated in the past, directly or 

indirectly, with a firm or any of its affiliates which have been engaged by the 

Employer to provide consulting services for the preparation of the design, 

specifications, and other documents to be used for the procurement of the Works to 

be executed under this Notice Inviting Bids. 

d) A Bidder shall not have a conflict of interest as specified in Uttarakhand Procurement 

Rules, as amended from time to time 

e) Deleted 

f) Deleted 

g) Bidder must neither be insolvent, in receivership, bankrupt or being wound up, nor 

shall have its affairs administered by a Court or Judicial Officer or, its business 

activities suspended and must not be the subject of legal proceeding for any of these 

reasons. 

h) The Bidder should not have, and their directors and officers do not have, been 

convicted of any criminal offence related to their professional conduct or the making 

of false statements or misrepresentations as to their qualifications to enter a 

procurement contract within a period of three years preceding the last date of 

submission, or not have been otherwise disqualified pursuant to debarment 

proceedings. 

32.2. The Bidder should have the following: 

a) Registration under the applicable law for establishing their legal business identity. 

b) Active Registration under the Goods and Service Tax (GST) Act. 

c) Permanent Account Number (PAN)issued by the Board of Direct Taxes under the 

Income Tax Act, 1961. 

d) Registration with Employees Provident Fund Organisation under EPF and 

Miscellaneous Provisions Act, 1952. 

33. Qualification Criteria 
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33.1. Evaluation of the Bidder’s Bid will include an assessment of the Bidder's capacity to 

mobilize key personnel and equipment for the contract consistent with its proposal 

regarding work methods, scheduling, and material sourcing in sufficient detail and fully 

in accordance with the requirements stipulated in Section VI. Such an evaluation 

shall be based on the qualification criteria listed below. 

The Bidder should demonstrate that they fulfil the following qualification criteria (the 

“Qualification Criteria”). A. Qualification Criteria: 

a) The Bidder should have achieved a minimum average annual financial turnover 

(based on financial statement) over the last 05 financial years (2020-21,2021-22, 

2022-23, 2023-24 & 2024-25 amounting to 2,15,10,000. 

b) The Bidder should have Experience of ‘similar contracts’ in the role of contractor for 

at least the last 05 years prior to the bid submission deadline for any 

State/Centre/UT Govt. department. 

c) The Bidder should have satisfactorily completed at least 01 similar work of at least 

80% of the contract value, as a prime contractor or at least 02 similar works of value 

not less than 50% of estimated value of contract within the last 60 (sixty) months 

from the last date of submission. The similar work shall be mean “works related to 

installation/commissioning of AWOS or Ceilometer”. Works executed as non-

prime/sub-letting works shall not be considered for evaluation. 

d) The Bidder must be a profit-making entity for the last 05 financial years (2020-21, 

2021-22, 2022-23, 2023-24 & 2024-25. 

e) The bidder shall submit the MAF for all the major components of both AWOS and 

ceilometer in the technical bid. 

33.2. The Bidder should fulfil all the criteria detailed in section IV to qualify in the Technical 

Bid. If a Bidder does not fulfil the minimum criteria prescribed herein, the Bidder shall 

be disqualified. On such disqualification the Financial Bid of such Bidder will not be 

opened & will not be considered for further evaluation. 

33.3. Though the Bidder fulfils the above conditions, they are subject to be disqualified if 

they have; 

• made any misleading or false representation in the forms, statements, any 

attachments in proof of the requirements specified in the eligibility or 

qualification criteria. 

• record of poor performance such as abandoning the works, not properly 

completing the contract, inordinate delays in completion, litigation history, or 

financial failures etc. 
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SECTION V: FORMATS FOR SUBMISSION OF BIDS 
 

Form  Tech 1: Letter of Bid 

(To be uploaded in the letter head of the Bidder) 

 

Dated: [insert date (as day, month and year) of Bid Submission] 

Bid Reference No.  
 

To 

CEO, 

UACDA, 

Dehradun. 
 

Sub: Bid for [Description of Work] 

 
1. We, the undersigned, hereby submit our Bid, in two parts under Single Stage Two 

Envelop bidding process, namely: (a) the Technical Part: Technical Bid, and (b) the 

Financial Part: Price Bid. 

2. With reference to your Bid document dated _____________________ I/We, having 

examined the Bid Documents have no reservations to the Bid Documents, including 

Addenda issued in accordance with Instructions to Bidders (ITB 6.1). 

3. We offer to supply in conformity with the Bidding Document and in accordance with 

the Works Requirements, the Works under the Package / Contract Title: […name of 

Work] for […Name of the Project…] against NIB reference [….]. 

4. We have bid as a joint venture permitted as per Clause 3.2 of Bidding Document, 

and we declare and confirm that all partners of the joint venture shall be liable jointly 

and severally for the execution of the contract in accordance with the contract terms, 

in the event of award on us. [applicable only if the Bidder is a Joint Venture if so 

permitted to bid as per Bidding Document]. 

5. We undertake, if our Bid is accepted, to execute the Works in accordance with the 

Bid Document and as per the Works Requirements. 

6. We certify that all information provided in the Bid submitted by us are true and 

correct; nothing has been omitted which renders such information misleading; and 

all documents accompanying the Bid are true copies of their respective originals. 

7. I/We shall make available to the Employer any additional information/clarification it 

may find necessary or require to supplement or authenticate the Bid. 

8. 8 I/We acknowledge the right of the Employer to reject our Bid without assigning 

any reason or otherwise and hereby waive, to the fullest extent permitted by 

applicable law, our right to challenge the same on any account whatsoever. 

9. I/We declare that in the preceding 36 months from last date of submission, we have 

neither failed to perform on any contract, as evidenced by imposition of a penalty by 

any Procuring Entity/Employer orby an arbitral or judicial authority or a judicial 

pronouncement or arbitration award, nor been expelled from any service or contract 
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by any public authority nor have any contract terminated by any Procuring 

Entity/Employer for breach on our part. 

10. We declare that we will abide by the ‘Code of Integrity of Public Procurement’. In 

case of transgression, our names are likely to be deleted from the list of registered 

contractors, besides any other penalty or more severe action as deemed fit that may 

be imposed by the Procuring Entity/Employer. 

11. We/our firm understand that this Bid, together with your written acceptance thereof 

included in your Letter of Acceptance, shall constitute a binding contract between us, 

until a formal contract is prepared and executed. 

12. I/We understand that you may cancel the selection process at any time and that you 

are neither bound to accept any Bid that you may receive nor to invite the Bidders to 

Bid for the Works. 

13. I/We believe that we satisfy the Eligibility Criteria and Qualification Criteria and 

meet(s) the requirements as specified in the Bid Document. 

14. I/we certify that, we have not been convicted by a Court of Law or indicted or 

adverse orders passed by a regulatory authority which could cast a doubt on our 

ability to undertake the Service or which relates to a grave offence that outrages the 

moral sense of the community. 

15. In the event of us being declared as the Successful Bidder, I/we agree to enter into 

a Contract in accordance with the draft that has been provided by the Employer. We 

agree not to seek any changes in the aforesaid draft Contract and agree to abide by 

the same. 

16. I/We have studied all the Bid Documents carefully and also understand the Works 

required to be executed. We understand that except to the extent as expressly set 

forth in the draft Contract, we shall have no claim, right or title arising out of any 

documents or information provided to us by the Employer or in respect of any matter 

arising out of or relating to the selection process including the award of the Contract. 

17. I/We offer an Earnest Money Deposit of [Rs.  /-] (Rupees  Only) and Cost of 

bid documents Rs. [ ] (Rupees  Only) (if applicable) for the Works for which we 

have submitted the Bid (s) in accordance with the Bid Document. 

18. The documents comprising the Bid, as specified in Clause 10.1 of the Bid Document, 

have been submitted in the manner set out in the Bid Document. 

19. Rates/Price, has/have been quoted by me/us in the FIN 1, after taking into 

consideration all the terms and conditions stated in the Bid Document, draft 

Contract, our own estimates of costs and revenues and after a careful assessment of 

the Works to be executed and all the conditions that may affect the execution of 

Work. 

20. I/We certify that I/We have not been debarred or removed from 

empanelled/registered list by the Procuring Entity, State Government or any entity 

controlled by it, from participating in any Bid, for indulging in violation of Code of 

Integrity or deficiencies of services or for indulging in unfair trade practices or for 

any other reasons as on the last date for submission of Bids. 
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21. I / we hereby offer and agree to execute the Work in conformity with the Bid 

Document and in accordance with the Works Requirement. 

22. We agree to abide by this bid for the Bid validity period specified in Clause 13.1 of 

the ITB and it shall remain binding upon us and may be accepted at any time before 

the expiration of that period. 

23. I/we confirm that our Financial Bid is unconditional and that we accept all terms and 

conditions specified in the Bid Document. 

24. Until a formal Contract is prepared and executed, this bid, together with your written 

acceptance thereof and your notification of award, shall constitute a binding Contract 

between us. 

25. I/We confirm that if I/We are the successful Bidder shall within [07] days of the 

receipt of LOA from the Employer, furnish the Performance Security and Additional 

Performance Security in accordance with the Conditions of Contract. 

26. I/We understand that you are not bound to accept the lowest or any Bid you may 

receive. 

27. I/We agree to abide by all the terms and conditions of the tender documents 

28. I / we agree to be bound by this offer if we are the Successful Bidder for the 

aforementioned Service. 

 

In witness thereof, I/we submit this Bid under and in accordance with the terms of the Bid 

document. 

 
 

Yours Faithfully, 

 

 

Date: (Signature of the Authorised Signatory)  

Place:                                                                                                                

Name and Seal of Bidder 
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Form Tech 2: Details of the Bidder 
(To be uploaded in the letter head of the Bidder) 

 
1. General Details  

a) Name: 

b) Bidder’s Constitution or Legal Status:[attach copy of constitution document such as 

Certificate of Incorporation for Companies, Article and Memorandum of Association, 

Registered Partnership Deed for Partnership firms, etc.] 

c) [Corporate Identity Number/ Registration Number]  

d) Bidder’s Registration Status as approved Contractor:[provide details of registering 

authority, class of registration, and its validity. [attach Registration Certificate(s)] 

e) Address of the office/corporate headquarters and its branch office(s), if any, in India:  

f) Address of the office/ corporate headquarters or its branch office(s), in Uttarakhand: 

 
2. Bank Details 

a) Name of the Holder 

b) Bank Account No. 

c) Name of the Bank 

d) Branch Name 

e) IFSC Code 

 
3. Brief description of the Bidder including details of its main lines of business and 

proposed role and responsibilities in these Services: 

4. Details of individual(s) who will serve as the point of contact/communication for the 

Employer:  

a) Name: 

b) Designation:  

c) Company:  

d) Address: 

e) Telephone Number:  

f) E-Mail Address: 

g) Fax Number:  

h) Mobile: 

 

5. Particulars of the Authorised Signatory of the Bidder:  

a) Name: 

b) Designation:  
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c) Company:  

d) Address: 

e) Telephone Number:  

f) E-Mail Address: 

g) Fax Number: 

h) Mobile: 

6. Taxation Registrations:  

a) PAN number: 

b) Type of GST Registration as per the Act (Normal Taxpayer, Composition, Casual 

Taxable Person, SEZ, etc.): 

GSTIN number......................................in Consignor and Consignee States 

 

7. The following information shall also be provided: 

SN Criteria Yes No 

1.  Has the Bidder been barred by Procuring Entity/ State 
Government, or any entity controlled by it, from participating in 
any Bid. 

  

2.  If the answer to 1 is yes, does the bar subsist as on the date of 
submission of the Bid. 

  

3.  If the answer to 1 is no, the Bidder are required to furnish Self-
Declared Certificate in their letter head to substantiate the same. 

  

4.  Whether the Bidder belongs to a country which shares Land 
Border with India. 
The Bidder are required to furnish an undertaking in the 
prescribed format at Form Tech 16 in their letter head to 
substantiate the same. 

  

 

8. A statement by the Bidder disclosing material non-performance or contractual non-

compliance in past Assignment, contractual disputes and litigation/ arbitration during 

the last 60 (sixty) months from the last date of submission recent past is given below 

(Attach extra sheets, if necessary). 

Year Name of 
Work/ 

Assignment 

Name of 
the 

Employer 
with 

contact 
details 

Contact 
no and 
date 

Value of 
contract 

Date 
completed 

Nature 
of 

litigation 

Final 
Award 

        

        
 

I / We confirm that all the registrations submitted are under operation presently and shall be 

used for all related activities. 
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Note: Bidder shall fill in this Form in the format provided above. No alterations to 

its format shall be permitted, and no substitutions shall be accepted. 

 
 

SIGNATURE OF BIDDER WITH DATE AND OFFICIAL SEAL  

(Name and Designation) 

Duly authorized to sign the Bid on behalf of (Name & address of the Bidder and Seal of the 

[Company] 
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Form Tech 3- Annual Financial Turnover & Net-worth 
(Refer to Section IV of the Bid Document) 

(To be submitted on the Letterhead of the Statutory Auditor) 

 

We have verified the relevant statutory and other records of M/s  [Name of the Bidder], 

and certify that the Annual Turnover for the last five completed financial Year is as follows:  

 

Annual Financial Turnover (Rs Cr.)  

2020-21 2021-22 2022-23 2023-24 2024-25 

     

     

 

Average Turnover________________(in cr) 

This certificate is being issued to be produced before [Name of the Employer], for the 

[“Procurement of Works for ”]. 

UDIN No: 

Place:  

Date 

Signature and Seal of the Statutory Auditor clearly indicating his/her 

membership number as well as UDIN number 

Instructions: 

1. The Bidder should provide details of its own Financial Turnover duly certified by its 

Statutory Auditor.  

2. Annual Turnover = Annual Income as indicated in the audited annual financial statement 

3. The Bidder should furnish the supporting documentary proofs along with the Certificate 

from Statutory Auditor in the above format. Copy of the audited financial statements 

with audited report, balance sheet, Profit & Loss account with all enclosures for each for 

the last 5 financial years should be attached certified by a Statutory Auditor. 

4. In case the Bidder is registered outside India, the financial capacity as certified by the 

statutory auditor residing outside India may be submitted. However, for conversion of 

US Dollars to Rupees, the rate of conversion shall be the rate prevailing as on the date 

of issue of Bid Document. In the case of any other currency, the same shall first be 

converted to US Dollars as on the date of issue of Bid Document, and the amount so 

derived in US Dollars shall be converted into Rupees at the aforesaid rate. The 

conversion rate of such currencies shall be the daily representative exchange rates 

published by the International Monetary Fund for the relevant date. 
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Form Tech 4- Profit in last 05 Years 
(Refer to Section IV of the Bid Document) 

(To be submitted on the Letterhead of the Statutory Auditor) 

 

We have verified the relevant statutory and other records of M/s  [Name of the Bidder], 

and certify that the Profit for the last five completed financial Year is as follows:  

2020-21 2021-22 2022-23 2023-24 2024-25 

     

     

 

This certificate is being issued to be produced before [Name of the Employer], for the 

[“Procurement of Works for ”]. 

Place:  

Date 

Signature and Seal of the Statutory Auditor clearly indicating his/her 

membership number as well as UDIN number 
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Form Tech 5: Satisfactory Completion of Similar Contracts 
(To be uploaded in the letter head of the Bidder) 

(Refer Section IV of the Bid Document) 

 

Name of Bidder:   

SN Name of 
Employer 

Brief 
Description 
of Work 

Contract 
No. 

Date of 
Issue of 
Work 
Order / 
Contract 

Value of 
Contract 
(Rs.) 

Stipulated 
period of 
Completion 
of Work 

Actual 
date of 
completion 

Remarks 
explaining 
reasons 
for delay, 
if any 

         

         

         

 

Note: Attach Completion or work in progress (% of work completed) Certificate issued by 

Competent Authority of Employer (Not below the rank of E.E. or equivalent) 

  



RFP For Installation of Automated Weather Observing Systems and Ceilometers on Char Dham Yatra Route (including 

Comprehensive Maintenance for 03 Years) 

 

 

Page 35 of 106 

 

Form Tech 6: Format for Evidence of Access to or Availability of Credit Facilities  

 

(To be submitted on the Letterhead of the Bank) 

 

This is to certify that M/s. is a reputed company with a good financial standing. If the 

contract for the work, namely, is awarded to the above firm, we shall be able to 

provide overdraft/credit facilities to the extent of Rs.             to meet their working capital 

requirements for executing the above contract. 

 

Signature of Senior Bank Manager  

Name of the Senior Bank Manager  

Address of the Bank  

Stamp of the Bank  

 

 

Note: Certificate should not be more than one month old. 
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Form Tech 7 Power of Attorney for Signing of Bid 

(To be submitted on 100 rupees Non-Judicial Stamp Paper) 

 

Know all men by these presents, We,                                                   (name of 

the firm and address of the registered office) do hereby irrevocably constitute, nominate, 

appoint and authorise Mr. / Ms. (Name), son/daughter/wife of [] and presently residing at 

 , who is [presently employed with us and holding the position of                                

], as our true and lawful attorney (hereinafter referred to as the “Attorney”) to do in our 

name and on our behalf, all such acts, deeds and things as are necessary or required in 

connection with or incidental to submission of our “Bid for Procurement of Works for ”, 

proposed by the [Name of the Employer] (the “Employer”) including but not limited to 

signing and submission of all applications, Bids and other documents and writings, 

participate in Bidder’s and other conferences and providing information/responses to the 

Employer, representing us in all matters before the Employer, signing and execution of all 

contracts including the Contract and undertakings consequent to acceptance of our Bid, and 

generally dealing with the Employer in all matters in connection with or relating to or arising 

out of our Bid for the said Service and/or upon award thereof to us and/or till the entering 

into the Contract with the Employer. 

AND we hereby agree to ratify and confirm and do hereby ratify and confirm all acts, deeds 

and things lawfully done or caused to be done by our said Attorney pursuant to and in 

exercise of the powers conferred by this Power of Attorney and that all acts, deeds and 

things done by our said Attorney in exercise of the powers hereby conferred shall and shall 

always be deemed to have been done by us. 

 

IN WITNESS WHEREOF WE, , THE ABOVE-NAMED PRINCIPAL HAVE EXECUTED THIS 

POWER OF ATTORNEY ON THIS                      DAY OF  , 20**. 

 

For  

(Signature) (Name, Title and Address) 

 

Witnesses: 

 

Accepted  

[Notarised] (Signature) 

(Name, Title and Address of the Attorney) 

 

Notes: 

a) The mode of execution of the Power of Attorney should be in accordance with the 

procedure, if any, laid down by the applicable law and the charter documents of the 

executant(s) and when it is so required, the same should be under common seal 

affixed in accordance with the required procedure. 
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b) Also, wherever required, the Bidder should submit for verification the extract of the 

charter documents and documents such as aboard or shareholders’ resolution/power 

of attorney in favour of the person executing this Power of Attorney for the 

delegation of power hereunder on behalf of the Bidder. 

c) For a Power of Attorney executed and issued overseas, the document will also have 

to be legalised by the Indian Embassy and notarised in the jurisdiction where the 

Power of Attorney is being issued. However, the Power of Attorney provided by 

Bidder from countries that have signed the Hague Legislation Convention, 1961 are 

not required to be legalised by the Indian Embassy if it carries a conforming Apostille 

certificate. 
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Form Tech 8 Earnest Money Deposit Bank Guarantee for EMD 

(Refer Clause 12 of the Bid Document) 
 

B.G. No.          

 Dated: 

 

1. In consideration of you, *****, having its office at *****, (hereinafter referred to as 

the “Employer”, which expression shall unless it be repugnant to the subject or 

context thereof include its, successors and assigns) having agreed to receive the Bid 

of.................................. (a   registered under the  , ) and having its registered 

office at ……………………… (hereinafter referred to as the “Bidder” which expression 

shall unless it be repugnant to the subject or context thereof include its/their 

executors, administrators, successors and assigns), for (hereinafter referred to as 

“the Works”) pursuant to the Bid Document dated......................issued in respect of 

the Works and other related documents including without limitation the draft 

Contract (hereinafter collectively referred to as “Bid Documents”), we (Name of the 

Bank) having our registered office at...................................... and one of its 

branches at....................................(hereinafter referred to as the “Bank”), at the 

request of the Bidder, do hereby in terms of Clause 12.3 of the Bid Document, 

irrevocably, unconditionally and without reservation guarantee the due and faithful 

fulfilment and compliance of the terms and conditions of the Bid Documents by the 

said Bidder and unconditionally and irrevocably undertake to pay forthwith to the 

Employer an amount of Rs. ***** (Rupees ***** only) (hereinafter referred to as 

the “Guarantee”) as our primary obligation without any demur, reservation, recourse, 

contest or protest and without reference to the Bidder if the Bidder shall fail to fulfil 

or comply with all or any of the terms and conditions contained in the said Bid 

Documents. 

 

2. Any such written demand made by the Employer stating that the Bidder is in default 

of the due and faithful fulfilment and compliance with the terms and conditions 

contained in the Bid Documents shall be final, conclusive and binding on the Bank. 

3. We, the Bank, do hereby irrevocably, unconditionally and on non-transferable basis 

undertake to pay the amounts due and payable under this Guarantee without any 

demur, reservation, recourse, contest or protest and without any reference to the 

Bidder or any other person and irrespective of whether the claim of the Employer is 

disputed by the Bidder or not, merely on the first demand from the Employer stating 

that the amount claimed is due to the Employer by reason of failure of the Bidder to 

fulfil and comply with the terms and conditions contained in the Bid Documents 

including failure of the said Bidder to keep its Bid open during the Bid validity period 

as set forth in the said Bid Documents for any reason whatsoever. Any such demand 

made on the Bank shall be conclusive as regards amount due and payable by the 

Bank under this Guarantee. However, our liability under this Guarantee shall be 

restricted to an amount not exceeding Rs. ***** (Rupees ***** only). 

4. This Guarantee shall be irrevocable and remain in full force for a period of 45 (forty 

five) days beyond the validity of the Bid or for such extended period as may be 

mutually agreed between the Employer and the Bidder, and agreed to by the Bank, 
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and shall continue to be enforceable till all amounts under this Guarantee have been 

paid. 

 
5. We, the Bank, further agree that the Employer shall be the sole judge to decide as to 

whether the Bidder is in default of due and faithful fulfilment and compliance with 

the terms and conditions contained in the Bid Documents including, inter alia, the 

failure of the Bidder to keep its Bid open during the Bid validity period set forth in 

the said Bid Documents, and the decision of the Employer that the Bidder is in 

default as aforesaid shall be final and binding on us, notwithstanding any differences 

between the Employer and the Bidder or any dispute pending before any Court, 

Tribunal, Arbitrator or any other Employer. 

6. The Guarantee shall not be affected by any change in the constitution or winding up 

of the Bidder or the Bank or any absorption, merger or amalgamation of the Bidder 

or the Bank with any other person. 

7. To give full effect to this Guarantee, the Employer shall be entitled to treat the Bank 

as the principal debtor. The Employer shall have the fullest liberty without affecting 

in any way the liability of the Bank under this Guarantee from time to time to vary 

any of the terms and conditions contained in the said Bid Documents or to extend 

time for submission of the Bids or the Bid validity period or the period for conveying 

acceptance of Letter of Award by the Bidder or the period for fulfilment and 

compliance with all or any of the terms and conditions contained in the said RFP 

Documents by the said Bidder or to postpone for any time and from time to time any 

of the powers exercisable by it against the said Bidder and either to enforce or 

forbear from enforcing any of the terms and conditions contained in the said Bid 

Documents or the securities available to the Employer, and the Bank shall not be 

released from its liability under these presents by any exercise by the Employer of 

the liberty with reference to the matters aforesaid or by reason of time being given 

to the said Bidder or any other forbearance, act or omission on the part of the 

Employer or any indulgence by the Employer to the said Bidder or by any change in 

the constitution of the Employer or its absorption, merger or amalgamation with any 

other person or any other matter or thing whatsoever which under the law relating 

to sureties would but for this provision have the effect of releasing the Bank from its 

such liability. 

8. Any notice by way of request, demand or otherwise hereunder shall be sufficiently 

given or made if addressed to the Bank and sent by courier or by registered mail to 

the Bank at the address set forth herein. 

9. We undertake to make the payment on receipt of your notice of claim on us 

addressed to [name of Bank along with branch address] and delivered at our above 

branch which shall be deemed to have been duly authorised to receive the said 

notice of claim. 

10. It shall not be necessary for the Employer to proceed against the said Bidder before 

proceeding against the Bank and the guarantee herein contained shall be 

enforceable against the Bank, notwithstanding any other security which the 

Employer may have obtained from the said Bidder or any other person and which 
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shall, at the time when proceedings are taken against the Bank hereunder, be 

outstanding or unrealised. 

11. We, the Bank, further undertake not to revoke this Guarantee during its currency 

except with the previous express consent of the Employer in writing. 

12. The Bank declares that it has power to issue this Guarantee and discharge the 

obligations contemplate herein, the undersigned is duly authorised and has full 

power to execute this Guarantee for and on behalf of the Bank. 

13. For the avoidance of doubt, the Bank’s liability under this Guarantee shall be 

restricted to Rs. *** (Rupees ***** only). The Bank shall be liable to pay the said 

amount or any part thereof only if the Employer serves a written claim on the Bank 

in accordance with paragraph 9 hereof, on or before [insert date falling (equal to 

validity period of EMD) days after the last date for submission of Bid]. 

 
 
Signed and delivered by......................................Bank 

By the hand of Mr./Ms. ……………………., its................................and authorised official. 

(Signature of the Authorised Signatory) (Official Seal) 
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Form Tech 9: Declaration by the Tenderer for Conflict of interest  

(ON BIDDER’S LETTER HEAD) 

Note: Declare between SN A and B, whichever is applicable. 

 

 

To, 

 

Chief Executive Officer, 

Uttarakhand Civil Aviation Development Authority, 

Dehradun. 

Subject: Declaration regarding Conflict of interest for participation in “Insert name of tender” 

Sir/Madam,  

In connection with the above-mentioned tender, I make the following declaration regarding 

conflicts of interest:  

A. No Conflict of Interest: 

I confirm that, to the best of my knowledge, neither I, nor any individual or entity involved in 

preparing or submitting this tender on behalf of the above organization, has any actual or 

potential conflict of interest in relation to the tender process or contract award. 

B. If, Conflict of Interest Exists: 

I declare that a potential or actual conflict of interest does exist with other bidders or any 

person involved in tendering process, as described below: 

• Name of Individual/Entity Involved: [Insert Name] 

• Nature of the Relationship/Interest: [Provide full details, e.g., employment, family 

ties, financial interest, etc.] 

• Description of Conflict: [Explain how the relationship may affect the tender process] 

• Mitigation Measures 

If a conflict is declared, the following steps have been or will be taken to manage 

and mitigate the risk: 

[Insert a detailed explanation of proposed or implemented measures, such as recusal 

from decision-making, independent oversight, or divestiture.] 

C. Declaration and Acknowledgment 

I understand that failure to declare a known or perceived conflict of interest may result in 

disqualification from the tender process, termination of any resulting contract, or other legal 

consequences. 

I certify that the information provided herein is true, complete, and accurate to the best of 

my knowledge and belief. 

 

Seal & Stamp of Authorised Signatory: _________________________ 
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Name (Block Letters): ______________________________________ 
Position: _________________________________________________ 
Date: ____________________________________________________ 
Place: ____________________________________________________ 
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Form Tech 10: Notarized Affidavit  
(To be executed on non-judicial stamp paper of not less than ₹100) 

 

I/We, the duly authorized signatory(ies) of [Name of Bidder] (hereinafter referred to as “the 

Bidder”), having submitted a Proposal in response to tender reference No. _________ titled 

“insert name of tender” issued by the Uttarakhand Civil Aviation Development Authority 

(“UCADA”), do hereby solemnly affirm and declare as under: 

1. All statements, documents, testimonials, certificates and other information furnished by 

the Bidder in support of its Proposal are genuine, true and correct in every respect, and 

no material fact has been concealed or misstated. 

2. Neither the Bidder nor any of its personnel, representatives, sub-consultants, sub-

service providers or their employees have, directly or indirectly, attempted to influence 

or interfere with the procurement process at any stage. 

3. The Bidder shall indemnify and keep indemnified UCADA, its officers, employees and 

agents against all losses, damages, costs, expenses, penalties and liabilities incurred or 

suffered by UCADA on account of any lapse, omission, misrepresentation or forgery on 

the part of the Bidder, its personnel or its subcontractors. 

4. The Bidder, M/s. __________________________, are not blacklisted or debarred by 

any Ministry, Department or Public Sector Undertaking of the Government of India, or 

by any State Government or Union Territory Administration in India, as on the last date 

of submission of Proposals. 

5. This is to certify that neither our Company nor any member of its Management, 

including Directors or Owners, has engaged in any fraudulent practices, blacklisting of 

tickets, been subject to any penalty or enforcement action by the Directorate General of 

Civil Aviation (DGCA), nor has any case been contemplated against them in any State or 

Country. 

6. In the event that the Bidder is found to have materially violated any of the Undertakings 

set forth herein, whether prior to or after the award of Contract, UCADA shall be 

entitled, at its sole discretion and without any liability to the Bidder, to take any one or 

more of the following actions: 

a) Reject the Proposal; 

b) Annul the Contract; 

c) Blacklist and debar the Bidder from participating in future procurements of 

UCADA. 

DEPONENT 

Name: __________________________ 

Designation: __________________________ 

For and on behalf of: __________________________ 

Date: __________________________ 

 

VERIFICATION 
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I, the above-named Deponent, do hereby verify that the contents of this Affidavit are true and 

correct to the best of my knowledge and belief, and no part of it is false and nothing material has 

been concealed therefrom. 

 

Verified at ____________ on this _______ day of ________, 2025. 

 

 

DEPONENT 

(Signature & Stamp) 
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Form Tech 11: Financial Bid Format  

[Not to be submitted with Technical Bid but to be submitted online as Financial Bid] 

Tender Inviting Authority: CEO, UCADA 

Name of Work: RFP FOR INSTALLATION OF AUTOMATED WEATHER OBSERVING SYSTEMS AND CEILOMETERS ON 

CHAR DHAM YATRA ROUTE (INCLUDING COMPREHENSIVE MAINTENANCE FOR 03 YEARS) 
Contract No:   

Name of the Bidder/ 
Bidding Firm / 
Company: 

  
  
  

PRICE SCHEDULE 
(This BOQ template must not be modified/replaced by the bidder and the same should be uploaded after filling the 

relevent columns, else the bidder is liable to be rejected for this tender. Bidders are allowed to enter the Bidder Name 
and Values only) 

NUMBER # TEXT # 
NUMBER 

# 
TEXT # NUMBER # NUMBER # TEXT # 

Sl. 
No. 

Item Description Quantity Units 

Unit Rate To 
be entered by 

the Bidder 
 

(EXCLUSIVE 
OF TAXES)  

Rs.      P  

TOTAL 
AMOUNT   

(EXCLUSIVE 
OF TAXES) 

TOTAL 
AMOUNT  
In Words 

1 2 4 5 13 53 55 

1 

Installation of AWOS 
system integrated 
with ceilometer incl. 
civil, electrical & 
mechanical work 
(refer Section VI & 
From Tech 12 of 
RFP) 

4.000 Locations 
  

  
0.00 

INR Zero 
Only 

2 

Installation of 
ceilometer incl. civil, 
electrical & 
mechanical work. 
(refer Section VI & 
From Tech 13 of 
RFP) 

1.000 Locations 
  

  
0.00 

INR Zero 
Only 

3 

CAMC for all 
installed AWOS 
systems along with 
manpower. 

3.000 Years 
  

  
0.00 

INR Zero 
Only 

4 

CAMC for all 
installed 
Ceilometers along 
with manpower. 

3.000 Years 
  

  
0.00 

INR Zero 
Only 

Total in Figures        0.00 
INR Zero 
Only 

Quoted Rate in Words   INR Zero Only 

Note: 
- GST additional will be payable at prevailing rates. 
- The contract will be awarded to the bidder whose total quoted price for all items is the lowest amongst all. 
- The bidder shall quote per location & per year column 13 above. 
- Before quoting the rates the prospective bidders are advised to visit the site for better understanding of site conditions. 
- In case any bidder submits the financial bid in the technical cover, the bids of such bidders shall be rejected right away. 
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From Tech 12: List of Deliverables with accessories (H-AWOS): 

 

S. N. Name of Item/Store Make & 
Model 

Country of 
origin 

(1) 
 

(2) 
 

(3) 
 

(4) 
 

I    

1 
 

Wind sensor for wind direction   

2 Wind sensor for wind speed   

3 Wind sensor installation support accessories   

4 
 

Temperature & Humidity sensor with radiation 
shield and installation support accessories 

  

5 
 

High precision pressure transducers   

6 
 

System for Visibility Meteorological Optical Range 
(MOR), Runway Visual Range (RVR), Present 
Weather sensor and Background luminance 
sensor 

  

7 
 

Ceilometer   

8 VHF Transmitter for 50Km Range   

9 Obtaining Frequency Operating License at site   

II    

 

1 10m frangible wind mast (tiltable)   

2 
 

Lightning arrestor   

3 Chemical Earthing for instrument   

4 
 

Obstruction light   

5 
 

Weatherproof termination boxes both for power 
supply and signal termination 

  

6 
 

Weather proof termination box with battery & 
battery charger of suitable capacity for supply of 
power to Data logger, Wind, Temperature & 
humidity, pressure sensors and communication 
Modem for 24 hrs 

  

7 
 

Hybrid Solar Charger with AC power adaptor   

III    

1 
 

DAS   

2 
 

Battery back-up facility for DAS and all sensors 
(Except RVR) for 24hrs or better 

  

3 
 

GPS receiver   

4 
 

Comprehensive Surge protection Systems for 
protection of all H-AWOS sensors/Units/Sub units. 

  

IV    
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1 Rack mountable dual server computer   

2 
 

Licensed Operating system   

3 
 

Colour display 24" Flat panel   

4 
 

Over-voltage protection kit   

5 Mains Power distribution board   

6 
 

Online UPS for both servers for 1 hr backup   

7 Firewall and its configuration   

V 
 

   

1 
 

Workstations   

2 
 

Colour display 24" LED type   

3 
 

UPS   

VI    

1 
 

Wireless router for 150mts with Battery backup 
for 30min. 

  

2 
 

10.1" or better Tablet PC with 30min battery 
backup facility (2 per site) 

  

VII 
 

Two central web server with static IP and its 
software for viewing & downloading heliport data 
(live and standby) 

  

VIII    

1 
 

All licensed (system and application) software 
with License Nos. and CD's including web-based 
monitoring and remote maintenance and virus 
protection software 

  

2 Documentation (Installation, operation and 
maintenance manual) and softcopy for all the 
manuals 

  

IX    

1 
 

Wireless modems (License free band) for data 
communication between AMI sites. to ATC and 
MBR 

  

2 
 

Land Line Modems/Suitable Media convertor for 
data communication through OFC between AMI 
sites to ATC and MBR 

  

3 
 

24 port Ethernet Switch   

4 
 

LAN Extender   

XI    

1 
 

Construction of RCC platform on hard soil with 
foundation grouting of templates for erection of 
Frangible and foldable 10mts Wind mast as per 
standards and installation of wind mast. 
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2a 
 

Installation of Comprehensive Lightning & Surge 
Protection Systems for protection of all H-AWOS 
sensors/Units and Sub systems 

  

2b 
 

Installations of Chemical Earthling (Signal, Power 
& Lightning) including all required copper cables 
for protection of complete field system from 
Lightning and Power Surges. 
2 Pits for Each sites 

  

3 
 

Outdoor cabling for both AMI sites. Underground 
Armored Twisted pair cable is to be used for 
Integration of RVR with DAS 

  

4 
 

Indoor cabling works for the installation of 
communication systems. Servers, work stations, 
Wireless Router Etc. 

  

 

Note: As per clause 33.1 (e) MAF for all the major components of AWOS integrated with 

ceilometer to be submitted in the technical bid 
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From Tech 13: List of Deliverables with accessories (Ceilometer): 

9. List of deliverables: 

SN Name of Item/Store Make & 

Model 

Country of 

origin 

(1) (2) (3) (4) 

I    

1 

 

Ceilometer with all accessories and software 

 

  

II    

1 

 

Hybrid Solar Charger with and AC power adaptor 

 

  

III    

1 

 

DAS 

 

  

2 

 

Battery back-up facility for DAS and all sensors For 

24hrs or better 

 

  

3 

 

GPS receiver 

 

  

4 

 

Filed enclosure box for DAS and Power supply with 

surge protection devises, Mounting poles 

 

  

5 

 

Weather proof termination boxes both for power supply 

and signal termination 

  

 Comprehensive Surge protection Systems for Protection   

IV 

 

   

 

1 

 

Rack mountable dual computer   

2 

 

Licensed Operating system 

 

  

3 

 

Over-voltage protection kit 

 

  

4 

 

Mains Power distribution board 

 

  

5 

 

Online UPS for the computer for 1 hr backup 

 

  

6 

 

Computer i7 or equivalent 

 

  

7 

 

Colour display 24" LED type 

 

  

VI 
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SN Name of Item/Store Make & 

Model 

Country of 

origin 

(1) (2) (3) (4) 

1 

 

Wireless router for 150mts with Battery backup for 

30min. 

 

  

VII    

1 

 

All licensed (system and application) software with 

License Nos. and CD's including web-based monitoring 

and maintenance remote and protection software Virus 

 

  

2 

 

Documentation (Installation, operation and maintenance 

manual) and softcopy for all the manuals 

 

  

VII    

1 

 

Wireless modems (License free band) for data 

communication between AMI sites to ATC 

 

  

2 

 

Land Line Modems/Suitable Media convertor for data 

communication through OFC between AMI sites to ATC 

and MBR 

 

  

3 

 

24 port Ethernet Switch 

 

  

4 LAN Extender   

XI 

 

 

1 

 

Indoor cabling works for the installation of 

communication systems, Servers, work stations, 

Wireless Router Etc. 

 

  

 

Note: As per clause 33.1 (e) MAF for all the major components of ceilometer to be 

submitted in the technical bid 
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Form Tech 14: Checklist of Documents to be submitted in the technical bid  

SN Criteria 
Bid Page 
No. 

1.  
Tender Fee  
Note: Submit the same as original in the office of the bid inviting 
officer. 

 

2.  
Earnest Money Deposit- Form Tech 8 
Note: Submit the same as original in the office of the bid inviting 
officer. 

 

3.  Form Tech1: Letter of Bid   
4.  Form Tech2: Details of Bidder  
5.  Form Tech3: Annual Financial Turnover   
6.  Form Tech4- Profit in last 05 Years  
7.  Form Tech5: Satisfactory completion of similar contracts   

8.  
Form Tech6: Format for Evidence of Access to or Availability of 
Credit Facilities 

 

9.  Form Tech7: Power of Attorney for Signing of Bid  
10.  Form Tech9: Declaration by the Tenderer for Conflict of interest  
11.  Form Tech10: Notarized Affidavit  

12.  
Audited Copy of balance sheets (FY2020-21, 2021-22, 2022-23, 
2023-24 & 2024-25) 

 

13.  
Audited Copy of Profit loss statements (FY2020-21, 2021-22, 
2022-23, 2023-24 & 2024-25) 

 

14.  
Copy of Income Tax returns (FY2020-21, 2021-22, 2022-23, 
2023-24 & 2024-25) 

 

15.  Copy of PAN registration  
16.  Copy of GST registration  
17.  Copy of EPF & ESIC registration  
18.  Experience certificate for completion of similar works  
19.  Tech form12: List of Deliverable with accessories (H-AWOS)  
20.  Tech form14: List of Deliverable with accessories (Ceilometer)  
21.  MAF for major components for HAWOS and ceilometer  
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SECTION VI:  MINIMUM TECHNICAL SPECIFICATIONS & 

LOCATIONS 
 
1. Minimum Technical Specification for Heliport-Automated Weather Observation 

System (H-AWOS) 

1.General description of HAWOS: 

1.1. Heliport-Automated Weather Observation System (H-AWOS) is an aeronautical support 

facility comprising of a suit of meteorological sensors, camera, data acquisition system, 

communication module and Computer with appropriate software for data processing, 

storage and visualization. The H- AWOS performs the measurement or assessment of 

meteorological parameters, data processing including quality and consistency, auto 

generation of Local, (MET REPORT and its dissemination through suitable communication 

means including broadcast over assigned VHF frequency on request and reply basis. The 

sensor suit shall consist of following sensors / systems: 

i. Wind (Speed & Direction) sensor for measurement and reporting of surface wind 

(speed & direction), gusts, and variable wind. 

ii. Pressure sensor for measurement and reporting of surface pressure, altimeter 

setting and density altitude. 

iii. Temperature and Humidity sensor for measurement and reporting of air 

temperature, dew point temperature / relative humidity. 

iv. System for Visibility / Meteorological Optical Range (MOR), Runway Visual Range 

(RVR), Present Weather sensor and Background luminance sensor. 

v. High resolution Camera 

vi. Ceilometer 

vii. These sensors are installed on 10m frangible lattice mast at location with suitable 

exposure conditions. 

1.2. The block diagram illustrates the Heliport Automated Weather Observation System (H-

AWOS), which gathers and transmits real-time weather data to support helicopter 

operations. It begins with a set of meteorological sensors measuring wind direction, wind 

speed, air temperature, humidity, atmospheric pressure, and present weather/visibility, 

RVR. These parameters are fed into a central Data Acquisition System, which also 

receives inputs from an optical camera for visual monitoring. 

1.3. "The collected data is transmitted via RF modems to a server located in the MET Office or 

Air Traffic Control (ATC). This server acts as the main processing hub. One standby server 

is will also be installed to act as standby main processing hub. For broader data 

transmission, the server is connected to a VHF transceiver and antenna with a 50 km 

range, allowing voice or data communication with nearby aircraft/helicopter or stations. 
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1.4. The internet connection allows the weather data to be forwarded from server located at 

ATC to Central Web Server through firewall. One Central Standby Web Server will also be 

installed to ensure system redundancy. 

1.5. Power to the field system is maintained through a battery bank, which is charged using a 

combination of solar panels and AC mains. Solar Charger and AC Adapter shall be capable 

of providing power backup for 20 cloudy days. This ensures uninterrupted operation even 

in remote locations. The entire setup is designed to function autonomously and 

continuously, enhancing flight safety and operational efficiency at heliports. 

2.System Technical Specifications 

H-AWOS shall continuously provide real-time weather data from various meteorological 

sensors for support of helicopter operations. 

H-AWOS architecture shall be modular so as to provide the ability to isolate any sub-unit, 

including data processing units, for service without affecting overall system performance. 

Data Acquisition systems (DAS) shall be installed at each H-AWOS site of heliports for the 

collection of the raw data from the sensor and for communication of data to CDPL. 

1.6. Field Units 

2.1.1. Sensors 

All the sensors should be traceable to US National Institute of Standards and Technology 

(NIST)/WMO specifications or certified by equivalent National agency of OEM's country. The 

following specifications of sensors mentioned below shall be in accordance with latest guidelines 

by ICAO. 

2.1.1.1. Wind Sensor 

1. Wind Direction 
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Type of sensor Vane/Ultrasonic 

Range 0 Degree to 360 Degree 

Accuracy 5 Degree or better 

Resolution 1 Degree or better 

Threshold Less than 1 kt. 

Operating Temperature -20 to +55°C 

 

II. Wind Speed 

Type of sensor Cup anemometer/ Ultrasonic 

Range 0 to 75m/s (0 to 145Knots) 

Accuracy 0.5ms - 1 for <= 5 ms-1 
10% for 5 m s-1 

Resolution 0.05 m/s (0.1 Knot). 

Threshold Less than I knot. 

Operating Temperature - 20 to + 55 * C 

 

2.1.1.2. Temperature Sensor 

Type of sensor Pt.100 

Range - 40 deg * C to 60 deg * C 

Accuracy 0.2 deg * C or better over the operating 
temperature range (with Radiation Shield) 

Resolution 0.1 deg * C 

 

2.1.1.3. Relative Humidity Sensor 

Type of sensor 
 

Solid state Capacitive / Thin paper 
capacitive type or better 

Range 0% to 100% 

Accuracy 3% RH or better 

Resolution 1% 

 

2.1.1.4. Atmospheric Pressure Sensor 

Type of sensor PO Multiple transducer type pressure sensor 

Range 500 hPa to1100 hPa 

Accuracy 0.2hPa or better for entire range 

Resolution 0.1hPa 

 

 

2.1.1.5. Present Weather/Meteorological Optical Range (MOR) / Runway Visual 

Range (RVR) Sensor/Back ground luminance 

Measurement 
 

Visibility Meteorological Optical Range 
(MOR), Runway Visual Range 
(RVR)(computed), Back ground luminance 
and Present Weather 
 

Present Weather 
 

Identification of Mist, Fog, Drizzle, Drizzle & 
snow, Rain, freezing rain, rain and drizzle, 
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rain and snow and snow. 
 

Precipitation Intensity 
 

0 to 900 mm per hour 
 

Precipitation measurement amount 
 

0 to 90 mm 
 

Snow measurement 
 

0 to 900 mm 
 

Precipitation detection sensitivity 
 

0.05 mm per hour or better. 
 

Weather Code reporting Weather as per WMO 4680 (SYNOP) and 
4678 (METAR) codes 
 

Visibility/ MOR Range 
 

10 meter to 10000 meter or better 
 

Visibility Accuracy 
 

+10% of the Visibility/ MOR reported or 
better 
 

Visibility Resolution 
 

1 meter or better 
 

Contamination check 
 

Shall have facility for measuring window 
contamination and its correction 
 

Background Luminance Monitor (BLM) 
 

For RVR calculation as per ICAO 
 

Frangibility 
 

Shall be frangible as per ICAO 
requirements. 
 

Enclosures 
 

Shall conform to IP66 standards 
 

Operating Temperature 
 

-20°C to 60°C 
 

Wind Speed survival 60 m/s 

 

2.1.1.6. Camera: 

The camera is intended to be used for visual appreciation of overall meteorological condition 

besides the detection of non-uniform fog patches. The image in compressed from the camera 

shall be sent continuously to a separate folder in the server. 

Field of View (FOV): 360 Degree 

Type: IP based, 15 Mega Pixel or better 

Image compression feature: Yes 

 

2.1.1.7. Ceilometer 

Type of sensor 
 

Laser 
 

Range 
 

10 m to 7600 m (25000ft) or better with at 
least 3-layer detection facility 
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Accuracy 
 

10m (33 ft) or 2% of target distance 
whichever is greater 
 

Resolution 
 

Resolution step should not be greater than 
10m (33ft) below the altitude 1500m 
(500ft), 30m (100ft) above 1500m 
 

 

2.1.1.8. Specifications for sampling, averaging, and message generation: 

Wind: The wind speed shall be reported in Knots, KMPH, MPS (Users selectable). Mean wind 

speed and direction, significant variation, gust, variable wind, maximumwind, minimum wind, 

shall be reported. The averaging period shall be two minutes and 10 minutes. The averaging 

period for measuring variations from the mean wind speed (gusts) shall be 3 seconds. 

Temperature: The unit for reporting shall be degree Celsius. Temperature and Dew point shall 

be reported in whole degree. Observed value not fitting the reporting scale in use shall be 

rounded to the nearest whole degree Celsius, 0.2°C (or better) and shall be rounded up to the 

next higher whole degree Celsius. The temperature below 0°C shall be identified with M The 

averaging period shall be one minute. 

Pressure: The unit for reporting Pressure shall be hector pascals (hPa). The QNH, QFE shall be 

reported in whole hPa in four digits. Fraction shall be rounded down to nearest lower whole 

hectopascals. The averaging period shall be one minute. 

Ceilometer: Data sampling of 30 seconds 

Visibility / Meteorological Optical Range (MOR), Runway Visual Range (RVR), 

Present Weather sensor and Background luminance sensor: Data sampling of 15 

seconds 

2.1.1.9. Data Acquisition System (DAS) 

Data Acquisition system (DAS) shall accept output from above sensors and GPS signal for time 

synchronization. Battery backup support for all field sensors, including communication 

equipment and DAS itself is required for minimum 24-hour duration. Alarm on low battery 

status shall be communicated to the Central Data Processing & Integrating Server. In addition, 

it must transmit alarms on AC power failures. 

DAS shall be user configurable to accept data from third party sensors (either analog or digital 

O/P) of any make & model other than those being offered. 

DAS should perform Range & temporal checks of data coming from sensors before processing 

and transmitting to main Central data processing sever in accordance to Guide to 

Meteorological Instruments and Methods of Observation (CIMO) - WMO No. 8 (2014 Edition 

updated in 2017). 

The Data Acquisition System shall have facility to sample the output of the attached sensors 

with user selected sampling frequency and sampling time, process the samples so collected to 

obtain instantaneous, average (including vector average for wind) values of the given 

parameter. 

The Data Acquisition System should have a facility to apply Quality Control procedures such as 

gross error check and time consistency check for sensors interfaced. Detailed QC procedures 

and algorithms proposed to be implemented at field sites shall be in accordance with WMO No.8 
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"Guide to Meteorological Instruments and Methods of Observation" Part-III Chapter 1 and Part-

II Chapter 1, 2014 Edition. 

The stored data shall be retrievable via serial port/USB port to a PC/laptop and a pen drive or 

any other compact and commercially available solid state memory device in standard text file 

format without requirement of specific software to retrieve the data. 

The Data Acquisition System shall have facility to store measurement of parameters along with 

time in internal RAM which shall be sufficient to store the data of about 12 parameters for at 

least One year with measurement interval of 1 min. Data shall be available even if the power 

supply to the system has failed. RAM Backup battery shall be provided. It should be possible to 

upgrade the memory size at a later date without any hardware replacements. 

Plausible value check (The gross error check on measured value): Each sample should be 

examined to check if its value lies within the measurement range of a particular station. If the 

value fails, the check it is rejected and not used in the further computation of the relevant 

parameter. 

Check on Plausible rate of change (The time consistency check on measured values): This 

check is to verify the rate of change (unrealistic jumps in the values). After each signal 

measurement, the current sample shall be compared to the proceeding one. If the difference of 

these two samples is more than specified limit then the current sample is identified as suspect 

and not used for the computation of average. However, it is still used for checking temporal 

consistency of sample. 

Specification for DAS 

Description 
 

Specification 
 

Reference 
 

Standard DAS with data communication 
facilities. 
 

Memory 
 

At least 32MB flash memory expandable or 
suitable media via SD card 
 

Internal Battery 
 

Li-ion or suitable battery 
 

Serial ports 
 

DAS should have sufficient suitable ports to 
acquire the data from all sensors. 

Ethernet ports 
 

1 or more ports 
 

USB port or suitable facility 1 No. or more 

Configuration port 
 

1 No. 
 

Removable media 
 

SD card & USB thumb drive sufficient to 
store data of at least 3 months. 

A/D convertor 
 

16 Bit A/D convertor or better 
 

Keyboard & Display 
 

Keyboard and Built in display desirable with 
readability 
 

Communication Through R. F Modem 
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DAS software 
 

Configuration software shall support 
command line interface using hyper 
terminal or GUL. 

Input protection 
 

Surge protection of IEC 61000-4-5 standard 
or better 
 

Logging Mode 
 

User selectable 
 

Averaging & integration period 
 

User selectable 
 

Time synchronization DAS and server to be synchronized with 
GPS time. 

RTC 
 

Inbuilt RTC synchronized with GPS receiver 
and Li-ion battery or suitable battery. 
 

Operating Temperature 
 

-20°C to +60°C 
 

Protection class 
 

IP-66 or better 
 

 

2.1.1.10. RF Modem: 

The Radio Frequency Modem should communicate the data from all sensors and imagery data 

(Camera) from field site to the computer installed at MET Office / Air Traffic control through 

wireless license free band. 

Operating band: 2.4 GHZ 

Ports: Built in Configurable ports for communicating both Sensor & Imagery data. 

LED indicators: Power, LAN, WLAN 

Range: 5KM or better. 

Power: 27dBm or better. 

2.1.1.10. Frangible mast: 

All sensors for Wind Speed, Direction and Temperature & Humidity shall be installed on a 10 

meters Tiltable frangible wind mast. The mast shall comply with ICAO Aerodrome Design 

Manual-Part 6 Frangibility (Doc 9157 Part 6). Firm shall give the copy of Frangibility certificate 

along with technical bid 

 

2.2. Indoor Equipment 

General Requirements 

i.  Indoor units consist of Dual Hot redundant CDPI (2 servers in hot redundant mode) 

ii.  Instrument cabinet/racks containing the CDPI, modems and other communication 

equipment. 

iii.  Online sinewave UPS for half-an hour backup with SMF battery to cater to the 

requirement of all indoor equipment. 

iv.  Display system consisting of Wireless routers, 10.1-inch, 42-inch LED display for display 

of runway parameters as per user selection. 

2.2.1  Central Data Processing and Integrator (CDPI) 
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Detailed specifications of CDPI are given below: 

Specifications of CDPI Server (2, with standby server) 

Form factor 1 U rack 

Processor 
type 

Intel 

Processor 
family 
 

Intel® Xeon® Scalable 8100/8200 series 
Intel® Xeon Scalable 3100/3200 series or 
better 

Processor 
core 
 

9 or more 

Processor 
Cache 
 

8 MB per core or better 

Memory Upto 192 GB (6DIMM slots):32 GB or better 

I/O slots 
 

2 PCIe slots: 
• One x8PCIe slot with x4 

bandwidth.2.0, half-length, half-
height 

• Onex 16PCle slot with x16 
bandwidth,3.0, half-length, full-
height 

RAID controller 
 

Internal controllers: 
PERC $110 (SW RAID) 
PERCH310 
PER CH 710 
External HBAs (RAID): 
PERCH810 
External HBAs (non-RAID): 
6 Gbps SASHBA 
 

Drive bays 
 

Up to eight 2.5" hot-plug SAS, SATA or SSD 
or four 3.5" SAS, SATA 

Minimum internal storage 
 

16 TB or more 
 

Hard drives 
 

SATAI TB or better 
 

Embedded NIC Broadcom 5720 Dual Port1Gb LOM 

I/O adapter options 
 

i. 10GB Ethernet: 
ii. Intel X520 Dual Port 10Gb DA/SFP+ 

server adapter Intel X540 Dual Port 
10Gb Base-T adapter FC8/FC4 HBA: 

iii. QLogic QLE2460 4Gb Single Port FC 
HBA QLogic QLE2462 4Gb Dual Port 
FC HBA QLogic QLE2560 8Gb Single 
Port FC HBA QLogic QLE2562 8Gb 
Dua I Port FC HBA Emulex® LPe-
12000-               E 8Gb Single Port 
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FC HBA Emulex LPe-12002-E 8Gb 
Dual Port FC HBA Brocade 815 8Gb 
Single Port FC HBA 

iv. Brocade 825 8Gb Dual Port FC HBA 

Power 
 

Platinum efficiency, hot-plug, redundant 
350W and 550 W power supplies: Bronze 
efficiency, cabled 350 W power supply 
Auto-ranging power supplies 

Availability 
 

High-efficiency, hot-plug, redundant power 
supplies; hot-plug hard drives; TPM; dual 
internal SD support; fan fault tolerance; 
optional bezel; information tag; ECC 
memory, interactive LCD screen; 
ENERGYSTAR compliant 

Remote management 
 

Basic management (default), iDRAC7with 
Life cycle Controller, iDRAC7 Express 
(upgrade option), iDRAC7 Enterprise 
(upgrade option), 8GBor16GBV-flash media 
(upgrade options) 

 

2.2.1.1 CDPI shall obtain sensor data from RF Modem. Processing software shall be capable of 

processing all data received from sensors. CDPI shall be hot redundant; i.e. when 

primary server becomes defective, secondary server automatically takes over and does 

all functions of primary. While it takes over to secondary server, data shall not be 

missed. CDPI shall get continuous power from on-line UPS with battery back-up of 

minimum 1 hr on full load. CDPI shall broadly perform the following functions/tasks. 

2.2.1.2 Data quality checks from all Runway sites (Range, Temporal and Spatial as per Guide 

to Meteorological Instruments and Methods of Observation (CIMO)-WMO No. 8 (2014 

Edition updated in 2017). 

2.2.1.3 1-minute and 10-minute running average of RVR shall be computed using Background 

Luminance value obtained from field DAS. CDPI shall obtain Runway Light Intensity 

Information either on any suitable port. 

2.2.1.4 2-minute and 10-minute running average of wind Gust/Squall information. 

2.2.1.5 1-minute running average of Temperature and Dew Point temperature. 

2.2.1.6 1-minute running average of Pressure, QFE and QNH. 

2.2.1.7 Generates METAR, Met Report and AFTN output for further dissemination of Data to 

various user agencies. 

2.2.1.8 CDPI shall generate ATIS information as per standard ICAO format and will be 

available on the CDPI server port. 

2.2.1.9 CDPI shall take data from Observer work station for which sensors are not available or 

faulty. It shall also obtain manual data such as cloud information, TREND, REMARKS, 

etc. and any other met parameters as and when required to be entered manually. 

2.2.1.10 All technical parameters of the systems and status of field systems shall be sent to 

maintenance workstation. 

2.2.1.11 CDPI shall have facility to upload data and health parameters of field equipment into 

the web server at user defined intervals using FTP or http protocol. 
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2.2.1.12 The Software Support platforms for operating system shall be latest Microsoft window 

server operating systems or Linux ensuring upgrades during Warranty and 

Comprehensive Annual Maintenance Contract. 

2.2.1.13 Following Parameters are to be displayed as per user selection, i.e. user shall have 

pre-configured the display structure, Runway Number 

a) Time (UTC) 

b) Wind Direction & Speed (2-minute average) 

c) Squall and Gusty wind warning 

d) 1-minute running average of MOR & RVR and Trend 

e) QFE & QNH 

f) 1-minute running average of Temperature & Dew Point 

g) Height of Base of Low Cloud 

h) Present Weather. 

i) Current METAR/SPECI as & when available from CDPI 

j) Current MET Report and Special report as & when available from CDPI 

k) Graphical display of time profile of wind, wind rose for runway 

Selected for past 1 hour to 24 hours as per user selection as & when available from CDPI. 

2.2.1.15  Web Based Remote Monitoring System 

Firm shall supply one Web Server with one standby for H-AWOS online monitoring 

(web based) software. Specifications of web server are provided below 

 

Internet will be provided at heliport. Firm shall program the CDPI server for auto uploading of 

H-AWOS data and its health parameters into the web server through FTP/HTTP/TCP (or any 

standard available protocol). 

2.3. Software Requirements 

2.3.1 General features of software 

a) All software shall be with enterprise license, media, documentation and warranty. It 

shall work on popular operating system that provides flexibility for multi-tasking, 

SN Specification Requirement 

1. Processor Intel Core i-9 or better 

Configuration 

2. Chipset & Motherboard Intel 9 series or higher chipset. 

3. Memory 32 GB or better 

4. HDD: SATA, 1 TB or better 

6. Video controller Dedicated Video Memory 512MB/ 
Integrated Intel HD Graphics 

7. Wireless Connectivity Integrated wireless b/g/n 

8. 
 

DVD Writer 
 

Integrated 8X DVD Writer or 
higher 

9. 
 

Expansion Port 3 
 

3 USB, 10/100/1000 Gigabit 
Ethernet card, 
VGA/HDMI/Microphone, stereo 
head phone and other standard 
Features. 
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graphical interfaces for data visualization, and display of data as per user requirement to 

meet all operational requirements at the heliport. 

b) It shall have necessary security features easily configurable and up-gradable confirming 

to the software requirements of ICAO and WMO. 

c) The software shall run on any workstation and shall allow user Login for configuring the 

type of workstation and allow processing of data. 

d) Software shall have the provision for validation of data and report correctness based on 

the data quality checks as referred in WMO. The quality checks software includes 

climatological checks, temporal checks and internal consistency checks. 

2.3.2. Data Presentation 

a) It shall provide capabilities for background processes, which starts automatically when 

operating system is started. 

b) The machine shall set to log on with a default configurable role suitable for that specific 

console. 

c) The access to the system shall be controlled through security prompt & password. 

d) Event monitor application shall be able to view the events generated by the processing 

unit and to acknowledge the alarm conditions. Data faults shall include: 

i. Communication faults 

ii. Sensor faults 

iii. Missing data 

iv. Value too high or too low 

v. Value higher or lower than heliport operating maxima 

vi. Value jumping too rapidly 

vii. Value "frozen" within a small range of value 

       e)   The system shall monitor the current weather all the time and prompt all operators 

(audio/visual prompt) to generate message as per standard ICAO/WMO format. 

       f)     All the computer time shall be synchronized with GPS. 

      g)     The system shall not transmit invalid data. 

      h)      The message transmission scheduling shall be configurable. 

       i)    The templates for manually generating following reports shall be available which shall 

be activated on need basis. 

• METAR/SPECI 

• Warning 

      j)   The tenderer shall give an undertaking that changes suggested by ICAO/WMO in 

method of reporting or format during the warranty or CAMC period will be incorporated 

without any extra cost. 

2.4 Data Computation and Storage 

2.4.1 The provision for performing number of statistical, arithmetic and logical calculation for 

the stored data shall be available such as: 

a) Min/Max calculations 

b) Averaging 

c) Unit conversion 

d) Scaling and offset 
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e) Precision pressure elevation 

f) Squall and gusty wind, cross wind/Track wind and wind rose. 

g) Marked discontinuity 

h) Background luminance value for RVR 

i) QFE to QNΗ 

j) Daily extreme values 

2.4.2   The values shall be derived from raw data used for message generation & 

display purpose. Measured and calculated data as well as transmitted reports are required 

to be archived for a period of one year in the hard disk. 

2.4.3  There shall be web-based data retrieval facility. 

2.4.4  A data back-up facility also shall be the part of the CDPI system. 

2.4.5 The archive and backup facility for the data transfer from the database on to the 

external removable medium shall be provided for following setup. 

a) One year for all the parameters. 

b) Resolution: One minute, configurable. 

c) Stored parameters: All relevant measured and calculated variables, 

transmitted reports and system alarms. 

2.4.6  Latest sensor data, latest calculated running averages and system health data shall be 

stored in text file. 

2.5.  Application software: Software which the Firm may feel necessary to meet the 

requirement shall be included in the offer and shall be supported during warranty and 

CAMC. 

2.6 Backup and Restoration 

The Firm shall demonstrate step by step Back-up and restoration of full system during 

the Site Acceptance Test (SAT). The firm shall make provision to take backup of the 

entire server in a bootable pen drive/ USB external hard disk or any other suitable 

media. In case of crash of the server, there may be system to restore the entire 

system by just booting the server from that media. There may be arrangement to 

empty the database table data to reduce the size (data) of the system before taking 

the backup in Pen drive/ USB external hard disk or any suitable media depending on 

the size (data) of the server, backup may be taken in suitable media. 

 

2.7. Audio Broadcast to Aircraft/Helicopter: 

A suitable module either software or hardware should perform the following functions 

i. It identifies the authorized user for data broadcasting. 

ii. The request will be command input from VHF Transceiver unit on-board of 

helicopter/aircraft. 

iii. The module should then generate the standard voice meteorological reports as per 

the ICAO phraseology and vocabulary for subsequent broadcast over VHF radio 

communication. 

2.8.VHF Transceiver 

VHF transceiver should be capable of handling following functions: 

i. Receive the request command, for the data, from the pilot on-board, in aviation band 

(in the frequency range of 118 to 135 MHz) through PTT function. 
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ii. Request is then demodulated in 2/3 Pulse form and sends to Audio Broadcast 

module. 

iii. Receives voice ATIS from audio broadcast Module and transmit the same in aviation 

band to broadcast on board up to a range of 50KM. 

iv. The module will remain in sleep mode until the next request is received  

v. Vendor has to get WPC license. 

3. Deployment of Skilled Manpower 

The vendor shall ensure the deployment of one skilled and trained technical personnel at the 

designated site during operational hours throughout the warranty and CAMC period. 

The deployed personnel shall be responsible for: 

i. Monitoring the H-AWOS system status and submission of serviceability status report 

every fortnight. 

ii. Attending to any unserviceability or malfunction. 

iii. Coordinating with the vendor's backend support team for timely rectification. 

iv. Maintaining a log of system performance and downtime. 

v. The personnel shall possess adequate technical qualifications and experience in 

handling similar automated weather systems and shall remain available on-site during 

heliport operational hours, including weekends and holidays if operations are 

scheduled. 

4. Comprehensive Maintenance  

i. The vendor shall provide a comprehensive on-site warranty for a period of three (3) 

years from the date of successful commissioning of H-AWOS. During this period, all 

repairs, replacements, software updates, calibration, and preventive maintenance 

shall be provided at no additional cost. 

ii. The vendor shall provide a Comprehensive Annual Maintenance Contract (CAMC) for 

a further period of three (3) years. The CAMC shall include preventive and corrective 

maintenance, supply and replacement of defective parts, annual calibration of 

sensors, software updates, and system health monitoring. 

iii. The vendor shall ensure availability of spare parts and technical support throughout 

the CAMC period. A detailed scope of services, schedule of visits, and response time 

commitments shall be clearly defined in the CAMC agreement. 

5. Calibration and Preventive Maintenance 

i. The vendor shall be responsible to provide calibration certificate with clear indication 

of traceability to national/international standards of the complete H-AWOS including 

all associated sensors and subsystems every 6 months, to ensure continued accuracy 

and compliance with ICAO and WMO standards. 

ii. The vendor shall also undertake preventive maintenance during the calibration visit, 

verify system performance, and update firmware/software if necessary. 

iii. The cost of annual calibration and associated services shall be included in the Annual 

Maintenance Contract (AMC). 
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2. Minimum Technical Specification for Ceilometer 

 

1. General description of Ceilometer: 

A ceilometer is a laser-based remote sensing instrument used for the measurement and 

reporting of cloud base height and vertical visibility. It is an essential component of automated 

meteorological observation systems at airports and heliports, supporting aviation safety and 

operational efficiency. The ceilometer operates by emitting short pulses of laser light vertically 

into the atmosphere. When these pulses encounter cloud particles or aerosols, the light is 

scattered back to the instrument, and the time delay between emission and reception is used to 

calculate the distance to the cloud base. 

The ceilometer system includes an optical transmitter, a receiver with photo detector, internal 

data processing unit, and communication interface. It is capable of detecting one or more cloud 

layers and provides continuous vertical profiles of the atmosphere. 

Block diagram is illustrated in following figure: 

 
 

A laser emits a short pulse of light which is directed upward by the transmitter optics into the 

atmosphere. As the light travels upward, it interacts with cloud particles, and a portion of the 

light is scattered back toward the ground. This backscattered light is collected by the receiver 

optics and focused onto a photo detector. The photo detector converts the light signal into an 

electrical signal, which is then sent to the signal processing unit. The signal processing 

calculates the time it took for the light to return, which is used to determine the cloud base 

height. 

2. Technical Specification of Ceilometer 

Type of sensor Laser 

Range 10 m to 7600 m (25000ft) or better with at 
least 3-layer detection facility 

Accuracy ±10m (33 ft) or 2% of target distance 

whichever is greater 
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Resolution Resolution step should not be greater than 
10m (33ft) below the altitude 1500m 
(500ft), 30m (100ft) above 1500m 

Data Sampling 30 seconds 

 

3. Software Requirements 

General features of software 

i. All software shall be with enterprise license, media, documentation and warranty. It 

shall work on popular operating system that provides flexibility for multi-tasking, 

graphical interfaces for data visualization, and display of data as per user requirement to 

meet all operational requirements at the heliport. 

ii. It shall have necessary security features easily configurable and up-gradable confirming 

to the software requirements of ICAO and WMO. 

iii. The software shall run on any workstation and shall allow user Login for configuring the 

type of workstation and allow processing of data. 

iv. Software shall have the provision for validation of data and report correctness based on 

the data quality checks as referred in WMO. The quality checks software includes 

climatological checks, temporal checks and internal consistency checks. 

4. Data Acquisition System (DAS) 

Data Acquisition system (DAS) shall accept output from above sensors and GPS signal for time 

synchronization. Battery backup support for all field sensors, including communication 

equipment and DAS itself is required for minimum 24-hour duration. Alarm on low battery 

status shall be communicated to the Central Data Processing & Integrating Server. In addition, 

it must transmit alarms on AC power failures. 

DAS shall be user configurable to accept data from third party sensors (either analog or digital 

O/P) of any make & model other than those being offered. 

DAS should perform Range & temporal checks of data coming from sensors before processing 

and transmitting to main Central data processing sever in accordance to Guide to 

Meteorological Instruments and Methods of Observation (CIMO) WMO No. 8 (2014 Edition. 

updated in 2017). 

The Data Acquisition System shall have facility to sample the output of the attached sensors 

with user selected sampling frequency and sampling time, process the samples so collected to 

obtain instantaneous, average (including vector average for wind) values of the given 

parameter. 

The Data Acquisition System should have a facility to apply Quality Control procedures such as 

gross error check and time consistency check for sensors interfaced. Detailed QC procedures 

and algorithms proposed to be implemented at field sites shall be in accordance with WMO No.8 

"Guide to Meteorological Instruments and Methods of Observation" Part-III Chapter 1 and Part-

11 Chapter 1, 2014 Edition. 

The stored data shall be retrievable via serial port/USB port to a PC/laptop and a pen drive or 

any other compact and commercially available solid state memory device in standard text file 

format without requirement of specific software to retrieve the data. 

The Data Acquisition System shall have facility to store measurement of parameters along with 

time in internal RAM which shall be sufficient to store the data of about 12 parameters for at 

least One year with measurement interval of 1 min. Data shall be available even if the power 
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supply to the system has failed. RAM Backup battery shall be provided. It should be possible to 

upgrade the memory size at a later date without any hardware replacements. 

Plausible value check (The gross error check on measured value): Each sample should be 

examined to check if its value lies within the measurement range of a particular station. If the 

value fails, the check it is rejected and not used in the further computation of the relevant 

parameter. 

Check on Plausible rate of change (The time consistency check on measured values): This 

check is to verify the rate of change (unrealistic jumps in the values). After each signal 

measurement, the current sample shall be compared to the proceeding one. If the difference of 

these two samples is more than specified limit then the current sample is identified as suspect 

and not used for the computation of average. However, it is still used for checking temporal 

consistency of sample. 

Specification for DAS 

Description Specification 

Reference 
 

Standard DAS with data communication 
facilities. 

Memory 
 

At least 32MB flash memory expandable or 
suitable media via SD card 

Internal Battery Li-ion or suitable battery 

Serial ports 
 

DAS should have sufficient suitable ports to 
acquire the data from all sensors. 

Ethernet ports 1 or more ports 

USB port or suitable facility 1 No. or more 

Configuration port 1 No. 

Removable media SD card & USB thumb drive sufficient to 
store data of at least 3 months. 

A/D convertor 16 Bit A/D convertor or better 

Keyboard & Display Keyboard and Built in display desirable with 
readability 

Communication Through R. F Modem 

DAS software Configuration software shall support 
command line interface using hyper 
terminal or GUI. 

Input protection 
 

Surge protection of IEC 61000-4-5 standard 
or better 

Logging Mode User selectable 

Averaging & integration period User selectable 

Time synchronization DAS and server to be synchronized with 
GPS time. 

RTC 
 

Inbuilt RTC synchronized with GPS receiver 
and Li-ion battery or suitable battery. 

Operating Temperature -20°C to +60°C 

Protection class IP-66 or better 

 

5. RF Modem: 



RFP For Installation of Automated Weather Observing Systems and Ceilometers on Char Dham Yatra Route (including 

Comprehensive Maintenance for 03 Years) 

 

 

Page 68 of 106 

 

The Radio Frequency Modem should communicate the data from all sensors from field site to 

the computer installed at MET Office / Air Traffic control through wireless license free band. 

Operating band: 2.4 GHZ 

Ports Built in Configurable ports for communicating both Sensor & Imagery data. 

LED indicators   : Power, LAN, WLAN 

Range     : 5KM or better. 

Power     : 27dBm or better. 

 

6. i7 or equivalent Computer with necessary software for ceilometer 

The software should receive ceilometer data automatically. Processing software shall be capable 

of processing and display all data received. The software on the computer shall automatically 

display height of Base of Low Cloud. The computer should transmit data to a centralized server 

through Internet. Internet will be provided at heliport. 

The i7 computer shall FTP every 15min the Cloud information and additional Sensor parameters 

(if any) to the Central server in a desired format, the credentials of the server will be shared 

with the LI bidder. 

7. Comprehensive Maintenance 

i.  The vendor shall provide a comprehensive on-site warranty for a period of three (3) 

years from the date of successful commissioning of Ceilometer. During this period, all 

repairs, replacements, software updates, calibration, and preventive maintenance shall 

be provided at no additional cost. 

ii. The vendor shall provide a Comprehensive Annual Maintenance Contract (CAMC) for a 

further period of three (03) years. The CAMC shall include preventive and corrective 

maintenance, supply and replacement of defective parts, annual calibration of sensors, 

software updates, and system health monitoring. 

iii.  The vendor shall ensure availability of spare parts and technical support throughout the 

CAMC period. A detailed scope of services, schedule of visits, and response time 

commitments shall be clearly defined in the CAMC agreement. 

8. Calibration and Preventive Maintenance 

i.  The vendor shall be responsible to provide calibration certificate with clear indication of 

traceability to national/international standards including all associated sensors and 

subsystems every 6 months, to ensure continued accuracy and compliance with ICAO 

and WMO standards. 

ii.  The vendor shall also undertake preventive maintenance during the calibration visit, 

verify system performance, and update firmware/software if necessary. 

iii.  The cost of annual calibration and associated services shall be included in the Annual 

Maintenance Contract (AMC). 

 

Locations for installation & commissioning: 

A. AWOS integrated with ceilometer 

1. Shri Badri Nath Ji 

2. Harsil/ Jhala 

3. Kharsali 

4. Guptkashi 

B. Ceilometer 
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1. Lincholi 
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SECTION VII: GENERAL CONDITIONS OF CONTRACT (GCC) 
 

A. General 
 

1. Definitions 
 

1.1. Additional performance Security is an additional monetary guarantee apart from 

performance guarantee to be furnished by the successful Bidder in case of abnormally low 

bid or unbalanced bid. 

1.2. Adjudicator is the person appointed jointly by the Employer and the Contractor to 

resolve disputes in the first instance, as provided for in GCC 29 hereunder. 

1.3. Bill of Quantities means the priced and completed Bill of Quantities forming part of the 

Bid. 

1.4. Certificate of Completion or Completion Certificate means the certificate issued under 

GCC Clause 62.1. 

1.5. Compensation events are those defined in Clause 51 hereunder. 

1.6. Completion means that the Works (or, where the context so requires, a specific Section 

thereof, if any, specified in the Contract), have been completed in all respects as per 

Contract operationally and structurally and put in a tight and clean condition, that all Test 

for Completion of the Works (or such specific Section thereof) has been completed. 

1.7. The Completion Date is the date of completion of the Works as certified by the 

Employer in accordance with Sub Clause 62.1. 

1.8. The Contract is the contract between the Employer and the Contractor to execute, 

complete and maintain the Works. It consists of the documents listed in Clause 2.5 below 

which are collectively referred to as the Contract Documents. 

1.9. The Contract price is the price stated in the Letter of Acceptance and thereafter as 

adjusted in accordance with the provisions of the Contract. 

1.10. The Contractor is a person or corporate body whose Bid to carry out the Works has 

been accepted by the Employer. 

1.11. The Contractor's Bid is the completed Bid document submitted by the Contractor to the 

Employer. 

1.12. Contractor’s Equipment or Construction Equipment means all apparatus, equipment, 

machinery, construction plant, vehicles and other items required by the Contractor for the 

execution of the Works. Contractor's Equipment excludes Temporary Works, Plant, 

Materials, and any other things intended to form or forming part of the Permanent Works. 

1.13. Contractor’s Representative means the person named as such in the Contract for and 

on behalf of the Contractor and appointed from time to time by the Contractor, with the 

approval of the Employer, to perform the duties under the Contract. 
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1.14. The Defects Liability Certificate is the certificate issued by Project Manager/ Engineer-

in-Charge/ Employer upon correction of defects by the Contractor. 

1.15. Drawings means the drawings of the Works, as included in the Contract, and any 

additional and modified drawings issued by (or on behalf of) the Employer in accordance 

with the Contract, and include calculations and other information provided or approved by 

the Employer or Employer’ Representative for the execution of the Contract. 

1.16. Days are calendar days; months are calendar months. 

1.17. A Defect is any part of the Works not completed in accordance with the Contract. 

1.18. The Defects Liability Period is the period named in the Special Conditions of Contract 

and calculated from the Completion Date and the Defects Liability Period is the period, 

through which the performance of the work is established and is as mentioned in the 

Contract & where the contractor remains responsible for remedying defects. 

1.19. The Employer is the party who will employ the Contractor to carry out the Works, as 

specified in the SCC. 

1.20. Employer’s Personnel means Project Manager or Employer’s Representative or 

Engineer-in-Charge or Engineer, their assistants to whom delegation is made by the them 

as per the Contract and all other staff, labor and other employees of the Employer 

engaged in fulfilling the Employer’s obligations under the Contract; and any other 

personnel identified as Employer’s Personnel, by a Notice from the Employer to the 

Contractor. 

1.21. Force Majeure are the situations as defined in Clause 50 of GCC. 

1.22. Government means the government of India, State Government or local government as 

applicable. 

1.23. Government Authority means any national, state provincial, local or similar 

government, governmental, regulatory or administrative authority, branch, agency, any 

statutory body or commission or any non-governmental regulatory or administrative 

authority, body or other organization to the extent that the rules, regulations and 

standards, requirements, procedures or Orders of such authority, body or other 

organization have the force of governing law of the Contract, or any court, tribunal, 

arbitral or judicial body, or any stock exchange of India or any other country. 

1.24. The Initial Contract price is the Contract Price listed in the Employer's Letter of 

Acceptance. 

1.25. The Intended Completion Date is the period/time, reckoned from the Start Date, 

within which it is intended that the Contractor shall complete the Works. The Intended 

Completion Date is specified in the Special Conditions of Contract. The Intended 

Completion Date may be revised only by the Employer by issuing an extension of time or 

an acceleration order. 

1.26. Letter of Acceptance means the formal acceptance of the Employer of the Bid. 
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1.27. Materials are all supplies, including consumables, used by the contractor for 

incorporation in the Works. 

1.28. Party means the Employer or the Contractor, as the context requires and “Parties” mean 

both the Employer and the Contractor. 

1.29. Performance Security (includes the terms ‘Performance Bank Guarantee’ or any other 

specified financial instruments in specific context, means a monetary guarantee to be 

furnished by the successful 

1.30. Bidder or Supplier in the form prescribed for the due performance of the Contract; 

1.31. Permanent Works means the works of a permanent nature which are to be executed by 

the Contractor under the Contract. 

1.32. Plant is any integral part of the Works which is to have a mechanical, electrical, 

electronic or chemical or biological function. 

1.33. Project Manager or Employer’s authorized Representative or Engineer-in-Charge or 

Engineer means the person named by the Employer as such in the Contract (or any other 

person appointed and notified to the contractor to act in his replacement) who is 

responsible for supervising the work being performed by the Contractor and administering 

the contract. 

1.34. Section means a part of the Works specifically identified in Contract as a Section. 

1.35. The Site is the area defined as such in the Special Conditions of Contract. 

1.36. Site Investigation Reports/ Data are those that were included in the bidding 

document and are factual and interpretative reports/ data about the surface and 

subsurface conditions at the Site. 

1.37. The Special Conditions of Contract defines the documents and other information 

which comprise the Contract. 

1.38. Specification means the Specification of the Works included in the Contract and any 

modification or addition made or approved by the Employer. 

1.39. The Start Date is given in the Special Conditions of Contract. It is the date when the 

Contractor shall commence execution of the works. It does not necessarily coincide with 

any of the Site Possession Dates. 

1.40. A Subcontractor is a person or corporate body who has a Contract with the Contractor 

to carry out a part of the work in the Contract which includes work on the Site. 

1.41. Temporary Works are works designed, constructed, installed, and removed by the 

Contractor that are needed for construction or installation of the Works. 

1.42. Tests after Completion means the tests specified in the Contract, which are to be 

carried out after the Works or any Section of Works has been taken over by the Employer. 

1.43. Tests for Completion means the tests specified in the Contract and any other tests as 

may be agreed by the Employer’s Representative and the Contractor or instructed in 
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writing as a variation, which are to be carried out before the Works or any Section of 

Works are taken over by the Employer. 

1.44. A Variation is an instruction given by the Employer in writing, which varies the Works. 

1.45. The Works are what the Contract requires the Contractor to construct, install, and 

handover to the Employer, as defined in the Special Conditions of Contract and includes 

the Permanent Works and the Temporary Works or either of them as appropriate. 

1.46. In writing or written means hand-written, type-written, printed or electronically made, 

and resulting in a permanent record. 

1.47. Throughout the bidding/ bid documents and the documents forming part of the 

Contract, the term “bid” “tender” and their derivatives (bidder/tenderer, bid/tender, 

bidding/tendering, bidding document/bid document/tender document etc.); Bill of 

Quantity / Schedule of Quantity / Price Schedule & Schedule of items; Bid Security / 

Earnest Money Deposit are used interchangeably to carry the same meaning unless 

repugnant to the context. 

 

2. Interpretation 
 

2.1. In interpreting these Conditions of Contract, singular also means plural, words indicating 

one gender include all gender. Headings have no significance. Words have their normal 

meaning under the language of the Contract unless specifically defined. The Employer will 

provide instructions clarifying queries about the Conditions of Contract. 

2.2. If sectional completion is specified in the Special Conditions of Contract, references in the 

GCC to the Works, the Completion Date, and the Intended Completion Date apply to any 

Section of the Works (other than references to the Completion Date and Intended 

Completion Date for the whole of the Works). 

2.3. In the Contract, except where the context requires otherwise, 

i. provisions including the word “agree,” “agreed,” or “agreement” require the 

agreement to be record in writing; 

ii. the word “tender” is synonymous with “bid,” “tenderer” with “Bidder,” and “tender 

documents” with “Bidding/ Bid Documents”; 

iii. the word ‘approved’ means approved in writing, including subsequent written 

confirmation of previous verbal approval and ‘approval’ means approval in writing, 

including as aforesaid 

iv. "person" means a natural person, any form of business organization, incorporated or 

not, or any other legal entity, including but not limited to a company, a corporation, 

limited liability partnership, partnership, or proprietorship organization; 

v. Joint Venture (JV)” means an association with or without a legal personality distinct 

from that of its members, of more than one entity/ firm where one member has the 

authority to conduct all business for and on behalf of any and all the members/ 
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partners of the JV, and where the members/ partners of the JV are jointly and 

severally liable to Employer for the performance of the Contract; “ 

vi. “store’ wherever appearing, means the place where the Plant and Material supplied 

under this Contract are stored by the Contractor preferably near to the Site. Such 

place will be treated as forming part of Site; 

vii. the marginal words and other headings shall not be taken into consideration in the 

interpretation of these Conditions; 

viii. wherever it is mentioned in the Contract that the Contractor shall perform certain 

work or provide certain facilities or services, it is understood that the Contractor shall 

do so at his cost and the Contract Price shall be deemed to have included the cost of 

such performances and provisions so mentioned; 

ix. in the event of any ambiguity or conflict between the Contract Documents listed in 

Clause 2.5, the order of precedence shall be the order in which the Contract 

Documents are listed in Clause 2.5. 

2.4. The Contractor shall be an independent contractor performing the Contract. The Contract 

does not create any agency, partnership, joint venture, or other joint relationship between 

the Parties hereto. Subject to the provisions of the Contract, the Contractor shall be solely 

responsible for the manner in which the Contract is performed. All employees, 

representatives, or Subcontractors engaged by the Contractor in connection with the 

performance of the Contract shall be under the complete control of the Contractor and 

shall notbe deemed to be employees of the Employer, and nothing contained in the 

Contract or in any subcontract awarded by the Contractor shall be construed to create any 

contractual relationship between any such employees, representatives, or Subcontractors 

and the Employer. 

2.5. The documents stated below form part of the Contract Documents and are meant to 

complement each other. However, in the event of any conflict arising between the 

provisions of various documents, the documents shall take precedence in the order 

provided below: 

i. Agreement 

ii. Letter of Acceptance, notice to proceed with the works  

iii.  Contractor’sBid 

iv. Special Conditions of Contract 

v. General Conditions of Contract, including Appendices  

vi.  Work Requirements 

vii. Technical Specifications  

viii. Drawings 

ix. Bill of Quantities; 

x. Performance Security Deposit 

xi. any other document listed in the Special Conditions of Contract as forming part 

of the Contract  

xii. Any modification, addendum, pre-bid meeting proceedings 
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3. Language and Law governing contract 
 

3.1. The language of the Contract shall be English. 

3.2. The law governing the Contract is the Laws of India supplemented by the law and 

regulations of State of Uttarakhand. 

 

4. Employer's decisions 
 

4.1. Except where otherwise specifically stated, the Employer will decide contractual matters 

between the Employer and the Contractor. 

5. Delegation 
 

5.1. The Employer may delegate any of his duties and responsibilities to other people except 

to the Adjudicator after notifying the Contractor and may revoke any delegation after 

notifying the Contractor. 

 

6. Communications 
 

6.1. The address and contact details for communication with the Contractor and Employer 

shall be as per the details given in Special Conditions of Contract to GCC. Communications 

between parties which are referred to in the conditions are effective only when in writing. 

A notice shall be effective only when it is delivered (in terms of Indian Contract Act). The 

notice sent by fix or other electronic means shall be effective on confirmation of the 

transmission. The notice sent by registered post or speed post shall be effective on 

delivery. 

 
7. Subcontracting (Not Allowed) 
 

8. Other Contractors 
 

8.1. The Contractor shall cooperate and share the Site with other contractors, public 

authorities, utilities, and the Employer between the dates given in the Schedule of Other 

Contractors, as referred to in the Special Conditions of Contract. The Contractor shall also 

provide facilities and services for them as described in the Schedule. The Employer may 

modify the Schedule of Other Contractors, and shall notify the Contractor of any such 

modification. 

8.2. The Contractor should take up the works in convenient reaches as decided by the 

Employer to ensure there is least hindrance to the smooth flow of traffic including 

movement of vehicles and equipment of Other Contractors till the completion of the 

Works. 

 

9. Personnel 

9.1. The Contractor shall employ the technical personnel and use the equipment identified in 

its Bid, to carry out the Works or other personnel and equipment approved by the 
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Employer. The Employer shall approve any proposed replacement of Technical Personnel 

and equipment only if their relevant qualifications or characteristics are substantially equal 

to or better than those proposed in the Bid. 

9.2. If the Employer asks the Contractor to remove a person who is a member of the 

Contractor’s staff or his work force stating the reasons, the Contractor shall ensure that 

the person leaves the Site within seven days and has no further connection with the work 

in the Contract. The Contractor shall then appoint (or cause to be appointed) a 

replacement. 

9.3. The Contractor shall not employ any retired Gazetted officer who has worked in the 

Engineering Department of the State Government and has either not completed two years 

after the date of retirement or has not obtained State Government’s permission for 

employment with the Contractor. 

9.4. The Employer may require the Contractor to remove (or cause to be removed) any person 

employed on the Site or Works, including the Contractor’s Representative, who in the 

opinion of the Employer: 

a. Persists in any misconduct, 

b. Is incompetent or negligent in the performance of his duties,  

c. Fails to conform with any provisions of the Contract, or 

d. Persists in any conduct which is prejudicial to safety, health, or the protection of 

the environment. 

10. Employer’s and Contractor's risks 

10.1. The Employer carries the risks which this Contract states are Employer’s risks, and the 

Contractor carries the risks which this Contract states are Contractor’s risks. 

11. Employer's risks 

11.1. From the Start Date until the Defects Liability Certificate has been issued, the following 

are Employer's risks: 

a. The risk of personal injury, death, or loss of or damage to property (excluding 

the Works, Plant, Materials, and Equipment), which are due to 

i. use or occupation of the Site by the Works or for the purpose of the Works, 

which is the unavoidable result of the Works or 

ii. negligence, breach of statutory duty, or interference with any legal right by 

the Employer or by any person employed by or contracted to him except the 

Contractor. 

b. The risk of damage to the Works, Plant, Materials, and Equipment to the extent 

that it is due to a fault of the Employer or in the Employer's design, or due to 

war or radioactive contamination directly affecting the country where the Works 

are to be executed. 
 

11.2. From the Completion Date until the Defects Liability Certificate has been issued, the risk 

of loss of or damage to the Works, Plant, and Materials is an Employer's risk except loss 

or damage due to 

a. Defect which existed on the Completion Date, 
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b. an event occurring during Defects Liability Period or  

c. the activities of the Contractor on the Site after the Completion Date 
 

11.3. The Employer is responsible to provide the dispute free site to the Contractor 

12. Contractor’s risks 

12.1. From the Starting Date until the Defects Liability Certificate has been issued, the risks of 

personal injury, death, and loss of or damage to property (including, without limitation, 

the Works, Plant, Materials, and Equipment) which are not Employer's risks are 

Contractor's risks. 

13. Insurance: 

13.1. The Contractor shall provide, in the joint names of the Employer and the Contractor, 

insurance cover from the Start Date to the end of the Defects Liability Period, in the 

amounts and deductibles stated in the SCC for the following events which are due to the 

Contractor's risks: 

a. loss of or damage to the Works, Plant, and Materials;  

b. loss of or damage to Equipment; 

c. loss of or damage to property (except the Works, Plant, Materials, and 

Equipment) in connection with the Contract; and 

d. personal injury or death. 

13.2. Policies and certificates for insurance shall be delivered by the Contractor to the Employer 

for his approval before the Start Date. All such insurance shall provide for compensation 

to be payable to rectify the loss or damage incurred. All payments received from insurers 

relating to loss or damage shall be held jointly by the Parties and used for the repair of 

the loss or damage or as compensation for loss or damage that is not to be repaired. 

13.3. If the Contractor fails to effect or keep in force any of the insurances referred to in the 

previous sub-clauses or fails to provide satisfactory evidence, policies or receipts, the 

Employer may without prejudice to any other right or remedy, effect insurance for the 

cover relevant to such default and pay the premiums due and recover the same as a 

deduction from any other monies due to the Contractor. If no payments are due, the 

payment of the premiums shall be a debt due. 

13.4. Alterations to the terms of an insurance shall not be made without the approval of the 

Employer. 

13.5. Both Parties shall comply with any conditions of the insurance policies. 

 

14. Site Investigation Reports 

14.1. The Contractor, in preparing the bid, shall be deemed to have relied on site investigation 

reports/data referred to in the Special Conditions of Contract, supplemented by any 

information that may have been available to the Bidder. All Site Investigation 

Reports/Data, information and/or data provided/ to be provided by the Employer as 

described in the Special Conditions of Contract and/ or Works Requirements shall be 

deemed to be accurate, except when the Employer expressly states otherwise. All seismic, 

geological, and other subsurface conditions or concealed conditions on the Site are the 



RFP For Installation of Automated Weather Observing Systems and Ceilometers on Char Dham Yatra Route (including 

Comprehensive Maintenance for 03 Years) 

 

 

Page 78 of 106 

 

responsibility of the Employer. However, the Contractor is obliged to bring to the notice of 

the Employer in a timely manner, any errors, or omissions in such information or 

ambiguities/ discrepancies therein. 

14.2. The Employer shall be deemed to have and shall have made available to the Contractor 

for information, all relevant data in the Employer’s possession on the topography of the 

Site and on sub-surface, hydrological, climatic, and environmental conditions at the Site 

before submission of Bid by the Contractor. The Employer shall promptly make available 

to the Contractor all such data which comes into the Employer’s possession after the 

submission of Bid by the Contractor. 

14.3. The Contractor shall be deemed to have satisfied himself as to the suitability and 

availability of access routes to the Site. The Contractor shall use reasonable efforts to 

prevent any roads or bridges from being damaged by the Contractor’s traffic for 

movement of Materials, Plant, and Construction Equipment to the Site. These efforts shall 

include the use of appropriate transportation vehicles and access routes. Any damage or 

improvement to the transportation system including the roads/bridges/culverts enroute to 

the project Site during execution of the works shall be borne by the Contractor, who shall 

make good the same at his own cost. 

 

15. Deleted 
 

16. Queries about the Special Conditions of Contract 

16.1. The Employer will clarify queries on the Special Conditions of Contract. 

17. Contractor to construct the Works 

17.1. The Contractor shall construct and install the Works in accordance with the Specification 

and Drawings. 

18. Construction Equipment 

a. The Contractor shall provide and install all necessary Construction Equipment required 

for the execution of the Works under the Contract, at his cost and shall use such 

methods and appliances for the purpose of all the operations connected with the Work 

covered by the Contract which shall ensure the completion of Work(s) within the 

specified Intended Time for Completion. The Construction Equipment shall preferably 

be new. 

b. The Contractor shall deploy Construction Equipment as per agreed schedule. Provided 

further that in case of slow rate of progress of Works, the Contractor should 

supplement the agreed schedule of Contractor’s Equipment with additional 

Construction Equipment so as to ensure completion of Works within Intended Time for 

Completion at no extra cost to Employer. 

c. The Contractor shall make necessary arrangements for Repair/maintenance of his 

equipment/machinery utilized at site, by arranging proper workshop, storage facilities, 

experienced manpower for routine maintenance etc. close to the site locations. 

d. The Contractor shall not remove Construction Equipment, except for purpose of 

removing it from one part of the Site to another, without written consent of the 
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Engineer-in-Charge. Provided always that any such approval of shifting of Construction 

Equipment shall not absolve the Contractor of his obligations for due execution of the 

Works within the Time for Completion as per the Contract. 

19. Materials 

a. The Contractor shall at his own expense provide/arrange all materials required for the 

bonafide use on works under the Contract. 

b. All materials to be provided by the Contractor shall be in conformity with the 

Specifications laid down in the Contract and the Contractor shall furnish from time-to-

time proof and samples, at his cost, of the materials as may be specified by the 

Engineer-in- Charge for his approval before use in the Works. The Engineer-in-Charge 

shall also have powers to have such tests, in addition to those specified in the 

Contract, as may be required and the Contractor shall carry out the same. The cost of 

materials consumed in such tests and also expenses incurred thereon shall be borne by 

the Contractor in all cases and also where such tests which are in addition to those 

provided in the Contract. 

c. The Engineer-in-Charge or his representative shall be entitled at any time to inspect 

and examine any materials intended to be used in or on the works, either on the site 

or at factory or workshop or other place(s) where such materials are assembled, 

fabricated, manufactured, or at any place where these are lying or from where these 

are being obtained. For this purpose, the contractor shall afford such facilities as may 

be required for such inspection and examination. 

d. The Engineer-in-Charge shall have full powers for removal of any or all materials 

brought to Site by the Contractor, which are not in accordance with the Contract 

Specifications or samples, approved by him. 

 

20. The Works to be completed by the Intended Completion Date 

20.1. The Contractor may commence execution of the Works on the Start Date and shall carry 

out the Works in accordance with the schedule submitted by the Contractor, as updated 

with the approval of the Employer, and complete them by the Intended Completion Date. 

21. Approval by the Employer 

21.1. The Contractor shall submit Specification and drawings showing the proposed Temporary 

Works to the Employer, who is to approve them if they comply with the Specifications and 

Drawings. 

21.2. The Contractor shall be responsible for the design of Temporary Works. 

21.3. The Employer’s approval shall not alter the Contractor’s responsibility for design of the 

Temporary Works. 

21.4. The Contractor shall obtain approval of third parties to the design of the temporary Works 

where required. 

21.5. All Drawings prepared by the Contractor for the execution of the temporary or permanent 

Works, are subject to prior approval by the Employer before their use. 
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21.6. The Contractor shall submit all drawings with specifications to the Employer for approval. 

The Employer shall approve or send it back for modifications within 14 days of receipt. 

The Contractor shall make the required modifications and send it back to Employer for 

approval. 

22. Safety 

22.1. The Contractor shall be responsible for the safety of all activities on the Site. 

22.2. The Contractor shall be responsible for safety of all persons, employed by him on Works, 

directly or through Sub-Contractors, and shall report accidents to any of them, however, 

and wherever occurring on Works, to the Employer or the Employer’s Representative, and 

shall make every arrangement to render all possible assistance and to provide prompt and 

proper medical attention. The compensation for affected workers or their relatives shall be 

paid by the Contractor in such cases expeditiously in accordance with the Workmen’s 

Compensation Act and other labour laws and regulations. 

23. Discoveries 

23.1. Anything of historical or other interest or of significant value unexpectedly discovered on 

the Site is the property of the Employer. The Contractor is to notify the Employer of such 

discoveries and carry out the Employer's instructions for dealing with them. The 

Contractor shall take reasonable precautions to prevent any damage to these discoveries. 

24. Deleted 

25. Access to the Site 

25.1. The Contractor shall allow the Employer and any person authorized by the Employer 

access to the Site, to any place where work in connection with the Contract is being 

carried out or is intended to be carried out and to any place where materials or plant are 

being manufactured / fabricated / assembled for the works. 

26. Instructions, Inspections and Audits 

26.1. The Contractor shall carry out all instructions of the Employer which comply with the 

applicable laws where the Site is located. 

26.2. The Contractor shall permit the Employer to inspect the Contractor’s accounts, records 

and other documents relating to the submission of bids and contract performance and to 

have them audited by auditors appointed by the Employer. The Contractor shall maintain 

all documents and records related to the Contract for a period of 3 (three) years after 

completion of the Works. The Contractor shall provide any documents necessary for the 

investigation of allegations of fraud, collusion, coercion, or corruption and require its 

employees or agents with knowledge of the Contract to respond to questions from the 

Employer. 

27. Patent Rights 

27.1. The Contractor shall indemnify the Employer, its representatives or its employees against 

any action, claim or proceedings relating to infringement or use of any patent rights or 

design trademark or patented name or other protected rights in respect of the whole or 

any part of the works and shall pay any royalties or other charges which may be payable 

in respect of any machine, article or materials or part thereof included in the Contract. In 

the event of any claim being made or action being brought against the contractor by the 
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Employer or any agent, servant or employee of the Employer in respect of any such 

matters as aforesaid, the Contractor shall immediately be notified thereof. Provided that 

such indemnity shall not apply when such infringement has taken place in complying with 

the specific directions issued by the Employer. 

 

28. Subsequent Legislation 

28.1. If, after the deadline for submission of Bid for the contract there occur changes to any 

National or State Statute, Ordinance or Decree or other Law or any regulation or bye law 

of any local or other duly constituted authority or introduction of any such state statute, 

Ordinance, Decree, Law, regulation or bye law which causes additional or reduced cost to 

the Contractor in execution of the Contract on the direct transactions between the 

Employer and the Contractor, such additional or reduced cost shall, be determined by the 

Employer and shall be added to or deducted from the Contract Price and the Employer’s 

Representative shall notify the Contractor accordingly . 

28.2. Notwithstanding the above, such additional or reduced cost shall not be separately 

adjusted (paid/recovered) if the same already have been taken into account in the cost 

indices or prices to the Price Adjustment Formula provided in the Contract. 

 

29. Appointment of the Adjudicator 
 

29.1. The Adjudicator shall be appointed by the Employer with the consent of Contractor, at the 

time of the Employer’s issuance of the Letter of Acceptance. If, in the Letter of 

Acceptance, the Employer does not agree on the appointment of the Adjudicator, the 

Employer will request the Appointing Authority designated in the SCC, to appoint the 

Adjudicator within 14 days of receipt of such request. 

29.2. If the Adjudicator resign or die, or should the Employer and the Contractor agree that the 

Adjudicator is not functioning in accordance with the provisions of the Contract, a new 

Adjudicator shall be jointly appointed by the Employer and the Contractor. In case of 

disagreement between the Employer and the Contractor, within 30 days, the Adjudicator 

shall be designated by the Appointing Authority at the request of either party, within 14 

days of receipt of such request. 

30. Procedure for resolution of Disputes: 

30.1. If the Contractor is not satisfied with the decision taken by the Engineer-in-Charge, the 

dispute shall be referred by either party to the Adjudicator within 30 days of the 

notification of the Engineer-in-Charge’s decision. 

30.2. The Adjudicator shall give a decision in writing within 28 days of receipt of notification of 

a dispute. The Adjudicator shall be paid as specified in the SCC, together with 

reimbursable expenses of the types specified in the SCC, and the cost shall be divided 

equally between the Employer and the Contractor, whatever decision is reached by the 

Adjudicator. If the Adjudicator fails to give its decision within a period of 28 days of the 

receipt of a notification of a dispute, either party may within 28 days of the expiration of 

the above-mentioned period or either party is not satisfied with the decision of the 

Adjudicator, give notice to the Employer of its dissatisfaction. If neither party refer the 
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dispute to the Employer within 30 days, the Adjudicator’s decision will be final and 

binding. 

30.3. If any party refer the dispute to the Employer, then the Employer shall give a decision in 

writing within 28 days of receipt of notification of a dispute. 

30.4. If the Contractor is not satisfied with the decision taken by the Employer, the dispute shall 

be referred by the Contractor to the Arbitrator. The Arbitration shall be conducted in 

accordance with the arbitration procedure stated in the Special Conditions of Contract. 

B. Time Control  

31. Program 

31.1. Within the time stated in the Special Conditions of Contract, the Contractor shall submit to 

the Employer for approval a Program showing the general methods, arrangements, order, 

and timing for all the activities in the Works. 

31.2. The Contractor shall submit the list of equipment and machinery being brought to the 

Site, the list of key personnel being deployed, the list of machinery/equipments being 

placed in field laboratory and the location of field laboratory along with the Programme as 

per requirement and as per direction of Employer. The Employer shall cause these details 

to be verified at each appropriate stage of the Programme. The employer shall 

communicate the selected bidder if the field lab is required at later stage. 

31.3. An update of the Program shall be a program showing the actual progress achieved on 

each activity and the effect of the progress achieved on the timing of the remaining work, 

including any changes to the sequence of the activities. 

31.4. The Contractor shall submit to the Employer for approval an updated Program at intervals 

no longer than the period stated in Special Conditions of Contract. If the Contractor does 

not submit an updated Program within this period, the Employer may withhold the 

amount stated in the Special Conditions of Contract from the next payment certificate and 

continue to withhold this amount until the next payment after the date on which the 

overdue Program has been submitted. 

31.5. Payment certificate: 

i. The Contractor shall submit to the Employer’s Representative monthly statements of 

the estimated value of the work completed less the cumulative amount certified 

previously. 

ii. The Employer’s Representative shall check the Contractors’ monthly statement 

within 30 days and certify the amount to be paid to the Contractor after taking into 

account any credit or debit for the month in question in respect of materials for the 

works in the relevant amounts and under conditions set forth in Contract. 

iii. The value of work executed shall be determined by the Employer’s Representative. 

iv. The value of work executed shall comprise the value of the quantities of the items in 

the Bill of quantities (BOQ) 

v. The value of work executed shall include the valuation of variations and 

Compensation Events. 
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vi. The Employer’s Representative may exclude any item certified in a previous 

certificate or reduce the proportion of any item previously certified in any certificate 

in the light of later information. 

vii. The Employer’s Representative may by any interim monthly bill make any correction 

or modification in anyprevious interim monthly bill which has been issued byhim, 

and shall have authority, if any work is not being carried out to his satisfaction, to 

omit or reduce the value of such work in any Interim Payment Certificate 

31.6. The Employer's approval of the Program shall not alter the Contractor's obligations. The 

Contractor may revise the Program and submit it to the Employer again at any time. A 

revised Program is to show the effect of Variations and Compensation Events. 

 

32. Extension of the Intended Completion Date 
 

32.1. The Employer shall extend the Intended Completion Date if a Compensation Event occurs 

or a Variation is issued which makes it impossible for Completion to be achieved by the 

Intended Completion Date without the Contractor taking steps to accelerate the remaining 

work, which would cause the Contractor to incur additional cost. 

32.2. The Employer shall decide whether and by how much to extend the Intended Completion 

Date within 21 days of the Contractor asking the Employer for a decision upon the effect 

of a Compensation Event or Variation and submitting full supporting information. If the 

Contractor has failed to give early warning of a delay or has failed to cooperate in dealing 

with a delay, the delay by this failure shall not be considered in assessing the new 

Intended Completion Date. 

33. Acceleration 

33.1. When the Employer wants the Contractor to finish before the Intended Completion Date, 

the Employer shall obtain priced proposals for achieving the necessary acceleration from 

the Contractor. If the Employer accepts these proposals, the Intended Completion Date 

shall be adjusted accordingly and confirmed by both the Employer and the Contractor. 

33.2. If the Contractor’s priced proposals for an acceleration are accepted by the Employer, 

they are incorporated in the Contract Price and treated as a Variation. 

 

34. Delays ordered by the Employer 

34.1. The Employer may instruct the Contractor to delay the start or progress of any activity 

within the Works. 

35. Management meetings 

35.1. Either the Employer or the Contractor may require the other to attend a management 

meeting. The business of a management meeting shall be to review the progress 

achieved and the plans for remaining work and to deal with matters raised in accordance 

with the early warning procedure. 

35.2. The Employer shall record the business of management meetings and provide copies of 

the record to those attending the meeting and to the Contractor. The responsibility of the 

parties for actions to be taken is to be decided by the Employer either at the management 
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meeting or after the management meeting and stated in writing to be distributed to all 

who attended the meeting. 

36. Early Warning 

36.1. The Contractor shall warn the Employer at the earliest opportunity of specific likely future 

events or circumstances that may adversely affect the quality of the work, increase the 

Contract Price, or delay the execution of the Works. The Employer may require the 

Contractor to provide an estimate of the expected effect of the future event or 

circumstance on the Contract Price and Completion Date. The estimate shall be provided 

by the Contractor as soon as reasonably possible. 

36.2. The Contractor shall cooperate with the Employer in making and considering proposals for 

how the effect of such an event or circumstance can be avoided or reduced by anyone 

involved in the work and in carrying out any resulting instruction of the Employer. 

37. Suspension of Works 
 

37.1. The Contractor shall on the order of the Engineer-in- charge suspend the progress of the 

Works or any part thereof for such time or times and in such manner as the Engineer- in-

Charge may consider necessary and shall during such suspension properly protect and 

secure the work so far as is necessary in the opinion of the Engineer-in- charge. If such 

suspension is: 

a. provided for in the Contract, or 

b. necessary for the proper execution of the Works or by reason of weather conditions 

or by some default on the part of the Contractor, or 

c. necessary for the safety of the Works or any part thereof, 

then the Contractor shall not be entitled to extra costs (if any) incurred by him during the 

period of suspension of the works; but in the event of any suspension ordered by the 

Engineer-in-Charge for reasons other than aforementioned and when each such period of 

suspension exceeds 14 days, the Contractor shall be entitled to such extension of Time 

for Completion of the Works as the Engineer-in-Charge may consider proper having 

regard to the period or periods of such suspensions and to such compensation as the 

Engineer-in-Charge may consider reasonable cost incurred by the Contractor during the 

periods of such suspension. 

37.2. If the progress of Works or any part thereof is suspended on the order of the Engineer-in-

Charge for more than three months at a time the Contractor may serve a written notice 

on the Engineer-in-Charge requiring permission within 15 days from the receipt thereof to 

proceed with the Works or that part thereof in regard to which progress is suspended and 

if such permission is not granted within that time the Contractor by a further written 

notice so served may (but is not bound to) elect to treat the suspension where it affects 

part only of the Works as an omission of such part or where it affects the whole of the 

Works as an abandonment of the Contract by the Employer. 

 
 

C. Quality Control 
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38. Bench Marks 

38.1. The Engineer-in-Charge shall establish/indicate the bench marks and convey the same in 

writing to the Contractor immediately after Letter of Acceptance. Engineer-in-Charge shall 

be responsible for correctness of such data/bench marks conveyed to the Contractor. 

38.2. The Contractor shall be responsible for the true and proper setting out of all the Works (in 

relation to the aforementioned bench marks) for the correctness of the location, grades, 

dimensions and alignment of all components of the Works; and for the provisions of all 

instruments, appliances, materials and labour required in connection therewith. If at any 

time during the progress of work, any error shall appear or arise in the location, grades, 

dimensions, or alignment of any part of the Work, the Contractor on being required to do 

so by the Engineer-in-Charge shall, subject to Clause (a) hereof, at his own expense, 

rectify such error to the satisfaction of the Engineer-in-Charge. 

38.3. The Contractor shall afford all reasonable facilities and assistance to the Engineer-in-

Charge for checking the setting out and lines and grades established by the Contractor. 

The checking of any setting out or of any line and grade by the Engineer-in-Charge shall 

not in any way relieve the Contractor of his responsibility for the correctness thereof. If at 

any time during the progress of work, any error shall appear or arise in the location, 

grades, dimensions, or alignment of all parts of the Site including special and/or 

temporary rights-of-way to the Contractor, free from all encumbrances. If possession of a 

part of site is not given by the date stated in the Contract, the Employer is deemed to 

have delayed the start of the relevant activities and this will be a Compensation Event, 

under the Contract. 

39. Identifying defects 

39.1. The Employer shall check the Contractor's work and notify the Contractor of any Defects 

that are found. Such checking shall not affect the Contractor's responsibilities. The 

Employer may instruct the Contractor to search for a Defect and to uncover and test any 

work that the Employer considers may have a Defect. 

40. Tests 

40.1. For carrying out mandatory tests as prescribed in the specifications, the Contractor shall 

establish field laboratory at the location decided by the Employer with full equipment as 

per Special Conditions of Contract. The Contractor shall be solely responsible for: 

a. Carrying out the mandatory tests prescribed in the Specifications, and 

b. For the correctness of the test results, whether performed in his laboratory or 

elsewhere. 

40.2. If the Employer instructs the Contractor to carry out a test not specified in the 

Specification to check whether any work has a Defect and the test shows that it does, the 

Contractor shall pay for the test and any samples. If there is no Defect, the test shall be a 

Compensation Event. 

40.3. In case field lab is not established the employer may get the test conducted at NABL 

approved lab and the cost of such test shall be borne by the contractor. 
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41. Correction of defects 

41.1. The Employer shall give notice to the Contractor of any Defects before the end of the 

Defects Liability Period, which begins at Completion and is defined in the Special 

Conditions of Contract. The Defects Liability Period shall be extended for as long as 

Defects remain to be corrected. 

41.2. Every time, notice of a Defect is given, the Contractor shall correct the notified Defect 

within the length of time specified by the Employer’s notice at the Contractor’s own cost. 

a. The “Defects Liability Period” for the works shall be the period stated in the Special 

Conditions of Contract, following the Completion Date. 

b. The Contractor shall be responsible for fulfilling of all his obligations and making 

good as soon as practicable at his expenses any Defect in or damage to any section 

or part of the Works which may appear or occur during the Defects Liability Period 

and which arises either from quality deficiency in design or materials or 

workmanship or from any act or omission, of the Contractor. Repair, modification, 

or replacement of work or part thereof as required to make good such Defect or 

deficiency or damage shall constitute complete fulfillment of the Contractor’s 

obligations under the Contract and upon such repair, modification, or replacement 

pursuant hereto or upon the expiration of the Defects Liability Period whichever is 

later, all such obligations shall terminate. 

c. Until the expiry of the Defects Liability Period, the Contractor shall have the right of 

access subject to the Employer’s permission during normal working hours, at his 

own risk and expense, by himself or his duly authorized representatives, whose 

names shall have previously been communicated in writing to the Employer for the 

purpose of inspecting, working to undertake repairs/corrective actions and 

performance thereof.Subject to the Employers approval, whichshall notbe 

unreasonably withheld, the Contractor may at his own risk and expense make any 

test which it considers desirable. 

d. If effective steps for repair, modification or replacement of Defects, deficiencies or 

damages pursuant hereto are not taken up within two weeks of the date of 

notification thereof by the Employer to the Contractor or if such repair, modification 

or replacement is not completed with reasonable promptitude by the Contractor at 

its own expense, the Employer shall be entitled to undertake the same to be made 

good by other agencies or otherwise and deduct expenses from any sum that may 

by then or at any time thereafter becomes due to the Contractor under the Contract 

or from the amount released by encashingthe bank guarantees provided by the 

Contractor under the Contract or recover otherwise from the Contractor including 

from money due to the Contractor on any other accounts whatsoever. 

e. If during the Defects Liability Period any portion of the Works is found defective or 

deficient in any manner and is repaired/rectified/replaced pursuant to the defect 

liability provisions of the Contract, the Defects Liability Period for such portion of the 

Works, shall, notwithstanding anything to the contrary contained herein, be 



RFP For Installation of Automated Weather Observing Systems and Ceilometers on Char Dham Yatra Route (including 

Comprehensive Maintenance for 03 Years) 

 

 

Page 87 of 106 

 

operative for a further period of 12 months from the date of such 

repair/rectification/replacement. 

 

42. Uncorrected defects 

42.1. If the contractor has not corrected a defect to the satisfaction of the Engineer-in-Charge 

within the time specified in the Engineer’s notice, the Engineer-in Charge will get the 

defect corrected through a debitable agency and retention money/performance security of 

the contractor shall be utilized for this purpose. 

D. Cost Control 

43. Bill of Quantities (BOQ) 

43.1. The BOQ shall contain items for the construction, installation, testing, and commissioning 

work to be done by the Contractor. 

43.2. The BOQ is used to calculate the Contract Price. The Contractor is paid for the quantity of 

the work done at the rate in the BOQ for each item. 

44. Contract Price 

44.1. In the case of an admeasurement contract, the Bill of Quantities shall contain priced items 

for the Works to be performed by the Contractor. The Bill of Quantities is used to 

calculate the Contract Price. The Contractor will be paid for the quantity of the work 

accomplished at the rate in the Bill of Quantities for each item. 

44.2. In the case of a lump sum contract, the Activity Schedule shall contain the priced activities 

for the Works to be performed by the Contractor. The Activity Schedule is used to monitor 

and control the performance of activities on which basis the Contractor will be paid. If 

payment for Materials on Site shall be made separately, the Contractor shall show delivery 

of Materials to the Site separately on the Activity Schedule. 

45. Variations 

45.1. The Employer shall have power to order the Contractor to do any or all of the following as 

considered necessary or advisable during the progress of the work by him 

a. Increase or decrease of any item of work included in the Bill of Quantities (BOQ);  

b. Omit any item of work; 

c. Change the character or quality or kind of any item of work; 

d. Change the levels, lines, positions and dimensions of any part of the work; 

e. Execute additional items of work of any kind necessary for the completion of the 

works; and  

f. Change in any specified sequence, methods or timing of construction of any part of 

the work. 

g. If the final quantity of the work done differs from the quantity in the Bill of 

Quantities for the particular item by more than the percentage specified in Special 

Conditions of Contract, provided the change exceeds the percentage of the Initial 

Contract Price, as specified in the Special Conditions of Contract, the Engineer- in-

Charge shall adjust the rate to allow for the change, as under: 
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i. If the quantity of work executed exceeds the quantity of the item in BOQ 

beyond the higher specified limit, the Engineer- in-Charge shall fix the rate 

to be applied for the additional quantity of the work executed. 

ii. If the quantity of work executed is less than the quantity of the item in BOQ 

and is lesser than the lower specified limit, the Engineer- in-Charge shall fix 

the initially contracted rate to be applied for whole of the quantity of the 

work so executed. 

 

45.2. The variation from a BOQ item to a Non BOQ item is not permitted. 

45.3. All the variations shall be included in updated Programs produced by the Contractor. 

45.4. The Contractor shall not be entitled to additional payment for costs that could have been 

avoided by giving early warning. 

45.5. The Contractor shall be bound to carry out the work in accordance with any instructions in 

this connection, which may be given to him in writing by the Employer and such alteration 

shall not vitiate or invalidate the contract. 

45.6. Variations shall not be made by the Contractor without an order in writing by the 

Employer, provided that no order in writing shall be required for increase or decrease in 

the quantity of an item appearing in the BOQ so long as the work executed conforms to 

the approved drawings. 

45.7. The Contractor shall promptly carry out the Variation and failing to do so, the Employer 

will carryout such variation works, at the risk and cost of the Contractor. 

45.8. Due to variations, the terms and conditions of this Contract, including any modification 

with respect to Performance Security Deposit may be made by written agreement 

between the Parties. 

46. Payments for Variations 

46.1. Under no circumstances the Contractor shall suspend the work on the plea of non-

settlement of rates for items falling under this Clause. 

46.2. The payments for variations shall be as specified in SCC. 

47. Cash Flow Forecasts 

47.1. When the Program is updated, the Contractor shall provide the Employer with an updated 

cash flow forecast. 

48. Submission of bills for payment 

48.1. The Contractor shall submit to the Employer monthly bills of the value of the work 

completed less the cumulative amount paid previously. 

48.2. The Employer shall check the Contractor’s monthly statement and certify the amount to 

be paid to the Contractor. 

48.3. The Employer shall check the Contractor's bill and determine the value of the work 

executed which shall comprise of (i) value of the quantities of the items in the BOQ 

completed and (ii) valuation of Variations and Compensation Events. 
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48.4. The Employer may exclude any item paid in a previous bill or reduce the proportion of any 

item previously paid in the light of later information. 

49. Payments 
 

49.1. Payments shall be adjusted for deductions for advance payments and retention, other 

recoveries in terms of the contract and taxes, at source, as applicable under the law. The 

Employer shall pay the Contractor the amounts certified by the Engineer within 30 days of 

the date of each certificate.  

49.2. The payment during AMC period shall be made to the contractor on half yearly basis. 

49.3. Items of the Works for which no rate or price has been entered in the BOQ, will not be 

paid for by the Employer and shall be deemed covered by other rates and prices in the 

Contract. 

 

50. Force Majeure 
 

50.1. For the purposes of this Contract, “Force Majeure” means an event which is beyond the 

reasonable control of a Party, is not foreseeable, is unavoidable, and makes a Party’s 

performance of its obligations hereunder impossible or so impractical as reasonably to be 

considered impossible under the circumstances, and subject to those requirements, 

includes, but is not limited to, war, riots, civil disorder, earthquake, fire, explosion, storm, 

flood or other adverse weather conditions, strikes, lockouts or other industrial action 

confiscation or any other action by Government agencies. 

50.2. Force Majeure shall not include (i) any event which is caused by the negligence or 

intentional action of a Party or such Party’s Experts, sub-contractors or agents or 

employees, nor (ii) any event which a diligent Party could reasonably have been expected 

to both take into account at the time of the conclusion of this Contract, and avoid or 

overcome in the carrying out of its obligations hereunder. 

50.3. Force Majeure shall not include insufficiency of funds or failure to make any payment 

required hereunder. 

50.4. The failure of a Party to fulfill any of its obligations hereunder shall not be considered to 

be a breach of, or default under, this Contract insofar as such inability arises from an 

event of Force Majeure, provided that the Party affected by such an event has taken all 

reasonable precautions, due care and reasonable alternative measures, all with the 

objective of carrying out the terms and conditions of this Contract. 

50.5. A Party affected by an event of Force Majeure shall continue to perform its obligations 

under the Contract as far as is reasonably practical, and shall take all reasonable 

measures to minimize the consequences of any event of Force Majeure. 

50.6. A Party affected by an event of Force Majeure shall notify the other Party of such event as 

soon as possible, and in any case not later than fourteen (14) calendar days following the 

occurrence of such event, providing evidence of the nature and cause of such event, and 

shall similarly give written notice of the restoration of normal conditions as soon as 

possible. 
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50.7. Any period within which a Party shall, pursuant to this Contract, complete any action or 

task, shall be extended for a period equal to the time during which such Party was unable 

to perform such action as a result of Force Majeure. 

50.8. During the period of their inability to perform the Services as a result of an event of Force 

Majeure, the Contractor, upon instructions by the Employer, shall either: 

a. demobilize, in which case the Contractor shall be reimbursed for additional costs 

they reasonably and necessarily incurred, and, if required by the Employer, in 

reactivating the Work; or 

b. continue with the Work to the extent reasonably possible, in which case the 

Contractor shall continue to be paid under the terms of this Contract and be 

reimbursed for additional costs reasonably and necessarily incurred. 

50.9. In the case of disagreement between the Parties as to the existence or extent of Force 

Majeure, the matter shall be settled according to Clauses GCC 30. 

51. Deleted 
 

52. Tax 

52.1. The rates quoted by the Contractor in the Bill of Quantities forming part of the Contract 

shall be deemed to be exclusive of GST and all other duties, taxes, royalties and other 

levies of central and state government, local bodies and authorities. 

53. Deleted 

54. Deleted 
 
 

55. Retention 
 

55.1. The Employer shall retain from each payment due to the Contractor the proportion as 

stated in the SCC until Completion of the whole of the Works. 

55.2. The total amount retained shall be repaid to the Contractor when the Defects Liability 

Period has passed and the Employer has certified that all Defects notified by the Employer 

to the Contractor before the end of this period have been corrected. The Contractor may 

substitute retention money with an “on demand” bank guarantee. 

 

56. Liquidated damages 

56.1. The Contractor shall pay liquidated damages to the Employer at the rate per day stated in 

the Special Conditions of Contract for each day that the Completion Date is later than the 

Intended Completion Date (for the whole of the works or the milestone as stated in the 

Special Conditions of Contract). The total amount of liquidated damages shall not exceed 

the amount defined in the Special Conditions of Contract. The Employer may deduct 

liquidated damages from payments due to the Contractor. Payment of liquidated damages 

does not affect the Contractor's liabilities. 

56.2. The Employer may, without prejudice to any other method of recovery, deduct the 

amount of such liquidated damages from any sum due, or to become due to the 
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Contractor or from Security Deposit or any other dues from government or semi 

government bodies within the State of Uttarakhand. 

56.3. If the Intended Completion Date is extended after liquidated damages have been paid, 

the Employer shall correct any overpayment of liquidated damages by the Contractor by 

adjusting the next payment of bill. 

57. Deleted  

58. Advance Payments (Not Applicable) 

59. Performance Security: 

59.1. The Performance Security Deposit shall be provided to the Employer no later than the 

date specified in the Letter of Award and shall be issued for an amount and in the form 

and type of instrument as specified in the Special Condition of Contract. The Security 

deposit shall be valid until a date 60 days from the date of expiry of CAMC Period.  

60. Day works 

60.1. If applicable, the Day works rates in the Contractor’s Bid shall be used for small additional 

amounts of work only when the Employer has given written instructions in advance for 

additional work to be paid for in that way. 

60.2. All work tobe paid for as Dayworks shall be recorded by the Contractor on forms approved 

by the Employer. Each completed form shall be verified and signed by the Employer 

within two days of the work being done. 

60.3. The Contractor shall be paid for Day works subject to obtaining signed Day works forms. 

61. Cost of Repairs: 

61.1. Loss or damage to the Works or Materials to be incorporated in the Works between the 

Start Date and the end of the Defects Liability Period shall be remedied by the Contractor 

at the Contractor's cost if the loss or damage arises from the Contractor's acts or 

omissions. 

E. Finishing the Contract 

62. Completion 

62.1. The Contractor shall request the Employer to issue a Certificate of Completion of the 

Works and the Employer will do so upon deciding that the Work is completed. 

63. Taking over 

63.1. The Employer shall take over the Site and the Works within seven days of issuing a 

certificate of Completion. 

64.  Final account 

64.1. The Contractor shall supply to the Employer a detailed account of the total amount that 

the Contractor considers payable under the Contract before the end of the Defects 

Liability Period. The Employer shall issue a Defect Liability Certificate and certify any final 

payment that is due to the Contractor within [90 days] of receiving the Contractor's 

account if it is correct and complete. If it is not, the Employer shall issue within [90 days] 

a schedule that states the scope of the corrections or additions that are necessary. If the 

Final Account is still unsatisfactory after it has been resubmitted, the Employer shall 
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decide on the amount payable to the Contractor and make payment within [60 days] of 

receiving the Contractor’s revised account.  

65. Deleted 

66. Use of Explosive material 

66.1. For the use of explosive material for excavation in hard rock, the Contractor has to follow 

the prevailing rules in this regard of Government of India & of Government of 

Uttarakhand and also has to get license from the appropriate authority for the use of 

explosive material. 

 

67. Termination 

67.1. The Employer or the Contractor may terminate the Contract if the other party causes a 

fundamental breach of the Contract. 

67.2. Fundamental breaches of Contract include, but shall not be limited to the following: 

a) the Contractor stops work for 28 days when no stoppage of work is shown on the 
current Program and the stoppage has not been authorized by the Employer; 

b) the Employer instructs the Contractor to delay the progress of the Works and the 
instruction is not withdrawn within 60 days; 

c) The Contractor becomes bankrupt or goes into liquidation other than for a 
reconstruction or amalgamation; 

d) a payment due to the Contractor is not paid by the Employer within 90 days of the date 
of the submission of the Bill by Contractor; 

e) the Employer gives Notice that failure to correct a particular Defect is a fundamental 
breach of Contract and the Contractor fails to correct it within a reasonable period of 
time determined by the Employer; 

f) the Contractor does not maintain a security which is required; 
g) the Contractor has delayed the completion of works by the number of days for which 

the maximum amount of liquidated damages can be paid as defined in the Special 
Conditions of Contract; and 

h) the Contractor fails to provide insurance cover as required under Clause 13; 
i) if the Contractor, in the judgment of the Employer has engaged in corrupt or fraudulent 

practices in competing for or in the executing the Contract. For the purpose of this 
paragraph: “corrupt practice” means the offering, giving, receiving or soliciting of 
anything of value to influence the action of a public official in the procurement process 
or in contract execution. “Fraudulent practice” means a misrepresentation of facts in 
order to influence a procurement process or the execution of a contract to the 
detriment of the Borrower, and includes collusive practice among Bidders (prior to or 
after Bid submission) designed to establish Bid prices at artificial non-competitive levels 
and to deprive the Borrower of the benefits of free and open competition.” 

j) if the Contractor fails to set up a laboratory with all equipment as mentioned in Forms 
to ITB;  

k) if the Contractor fails to deploy machinery and equipment or personnel as specified in 
the Conditions of Contract at the appropriate time; 

l) if the Contractor fails to pay EPF, ESI contribution as required under prevailing laws;  
m) if the Contractor engages child labour in violation of prevailing laws; 
n) if the Contractor fails to ensure that there is no gender bias in engagement of labour 

and other employees and in payment of wages and he discriminates against female 
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workers; 
o) any other fundamental breaches as specified in the Special Conditions of Contract. 

 

67.3. When either party to the Contract gives notice of a breach of contract to the Employer for 

a cause other than those listed under Sub Clause 67.2 above, the Employer shall decide 

whether the breach is fundamental or not. 

67.4. Notwithstanding the above, the Employer may terminate the Contract for convenience. 

67.5. If the Contract is terminated, the Contractor shall stop work immediately, make the Site 

safe and secure and leave the Site as soon as reasonably possible. 

68. Payment upon Termination 

68.1. If the Contract is terminated because of a fundamental breach of Contract by the 

Contractor, the Employer shall prepare bill for the value of the work done less advance 

payments received up to the date of the bill, less other recoveries due in terms of the 

contract, less taxes due to be deducted at source as per applicable law and less the 

percentage to apply to the work not completed as indicated in the Special Conditions of 

Contract. Additional Liquidated Damages shall not apply. If the total amount due to the 

Employer exceeds any payment due to the Contractor the difference shall be a debt 

payable to the Employer. The Employer may also debar and blacklist the Contractor for 

applying for future tender/ITB/contractor selection processes as indicated in SCC. 

68.2. If the Contract is terminated at the Employer's convenience or because of a fundamental 

breach of Contract by the Employer, the Employer shall prepare bill for the value of the 

work done, the reasonable cost of removal of Equipment, repatriation of the Contractor's 

personnel employed solely on the Works, and the Contractor's costs of protecting and 

securing the Works and less advance payments received up to the date of the certificate, 

less other recoveries due in terms of the Contract, and less taxes due to be deducted at 

source as per applicable law and make payment accordingly. 

69. Property 

69.1. All materials on the Site, Plant, Equipment, Temporary Works and Works are deemed to 

be the property of the Employer, if the Contract is terminated because of a contractor’s 

default. It will be transferred to the Contractor after setting of the liabilities arise due to 

termination. 

 

70. Performance Certificate & Site Clearance 
 

70.1. Performance Certificate 

Performance Certificate shall be issued by Employer’s Representative upon completion of 

all the Contractor’s obligations, stating the date on which the Contractor completed his 

obligations under the Contract. 

The Employer’s Representative shall issue the Performance Certificate within 28 days of 

expiry of CAMC period including remedying any Defects to be carried after completion of 

Works. A copy of the Performance Certificate shall be retained by the Employer’s 
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Representative with duly acknowledge receipt from the Contractor. Only the Performance 

Certificate shall be deemed to constitute acceptance of the Works. 

70.2. Clearance of Site 

Upon receiving the Completion Certificate, the Contractor shall remove any remaining 

Contractor’s Equipment, surplus material, wreckage, rubbish and Temporary Works from 

the Site. 

If any of these items have not been removed within 28 days by the Contractor after the 

issue of Completion Certificate, the Employer may dispose off remaining items. The 

Employer shall be entitled to be paid the costs incurred in connection with, or attributable 

to, such sale or disposal and restoring the Site. 

Any balance of the moneys from the sale shall be paid to the Contractor. If these moneys 

are less than the Employer’s costs, the Contractor shall pay the outstanding balance to 

the Employer 

71. Release from performance 

71.1. If the Contract is frustrated by any event entirely outside the control of either the 

Employer or the Contractor the Employer shall certify that the Contract has been 

frustrated. The Contractor shall make the Site safe and stop work as quickly as possible 

after receiving this certificate and shall be paid for all work carried out before receiving it 

and for any work carried out afterwards to which commitment was made. 

71.2. Death or permanent invalidity of the Contractor: The Contractor shall indicate his nominee 

for the Contract at the time of signing of Contract. If a Contractor dies during the 

currency of the Contract or becomes permanently incapacitated, and his/her nominee are 

not willing to complete the Contract, the Contract shall be closed without levying any 

damages/compensation as provided in this Contract. 

71.3. However, if the nominee expresses his/her intention to complete the balance work and 

the competent authority is satisfied about the competence of the nominee, then the 

competent authority shall enter into a fresh agreement for the remaining work strictly on 

the same terms and conditions, under which the Contract was initially awarded. 

72. Foreclosure of Contract 

72.1. In case, the Employer decides to abandon or reduce the scope of the works under the 

Contract for reason whatsoever and does not require the whole or any part of the works 

to be carried out, the Engineer-in-charge shall give notice in writing to that effect to the 

Contractor and the Contractor shall have no claim to any payment of compensation or 

otherwise whatsoever on account of any profit or advantage which he might have derived 

from execution of the works in full but which he could not derive in consequence of the 

fore-closure of the whole or part of the Contract. 

72.2. The Contractor shall be paid at Contract rates for full amount of the works executed at 

site and in addition, a reasonable amount as certified by the Engineer-in- charge for the 

items hereunder mentioned which could not be utilized on the work to the full extent 

because of the foreclosure. 
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i. Any expenditure incurred on preliminary works, e.g. temporary access roads, 

temporary labour huts, staff quarter & site office, storage accommodation and water 

storage tanks; 

ii. The Employer shall have the option to take over Contractor’s materials or any part 

thereof, either brought to Site or ordered for which the Contractor is legally bound 

to accept delivery from suppliers provided however that the quantity of such 

materials is not in excess of reasonable requirement of works. The decision of 

Engineer-in-charge in respect of reasonable quantity required for works will be final 

and conclusive (for incorporation in or incidental to the work), provided however, 

the Employer shall be bound to take over, the material or such portions thereof as 

the Contractor does not desire to retain. The cost shall, however, take into account 

purchase price, cost of transportation and deterioration or damage which have been 

caused to materials whilst in the custody of the Contractor. 

iii. For Contractor’s materials not retained by the Employer, reasonable cost for 

transporting such materials from Site to Contractor’s stores or to his other works, 

whichever is less will be paid by the Employer. If materials are not transported to 

either of the said places, no cost of transportation shall be payable. 

iv. Reasonable compensation for transfer of Construction Equipment from Site to 

Contractor’s permanent stores or to his other works whichever is less provided that 

such Construction Equipment is not in excess or reasonable requirement of works. If 

Construction Equipment are not transported to either of the said places, no cost of 

transportation shall be payable. 

v. The reasonable cost of transportation of all the Contractor’s staff and workmen 

employed on or in connection with the works at time of such fore closure of 

Contract. 

a. The Contractor shall, if required by the Engineer-in-charge, furnish to him books 

of account, wage books, time sheets and other relevant documents as may be 

necessary to enable him to certify the reasonable amount payable under this 

condition. 

b. Provided always that against any payments due form Employer under this clause 

Employer shall be entitled to be credited with any outstanding balances due from 

the Contractor and any other sums which at the date of termination were 

recoverable by the Employer from the Contractor under terms of the Contract. 

73. Closure of Contract 

73.1. The Contract shall stand closed upon: 

i. Successful performance of all obligation by both parties, including completion of 

defect liability obligations and final payment. 

ii. Termination and settlements after that, if any, as per clause 67 above. 

 
 

F. Other Conditions of Contract  
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74. Labour: 

74.1. The Contractor shall, unless otherwise provided in the Contract, make his own 

arrangements for the engagement of all staff and labour, local or other, and for their 

payment, housing, feeding and transport. 

74.2. The Contractor shall, if required by the Employer, deliver to the Employer a return in 

detail, in such form and at such intervals as the Employer may prescribe, showing the 

staff and the numbers of the several classes of labour from time to time employed by the 

Contractor on the Site and such other information as the Employer may require. 

75. Care of Works and Indemnity 

a) From commencement to completion of the Works as a whole, the Contractor shall take 

full responsibility for the care thereof and for taking precautions to prevent loss or 

damage except the loss/damage occasioned by Employer’s Risks or Force Majeure Risks, 

which are not insurable as per GCC …… hereof. He shall be liable for any damage or loss 

that may happen to the Works or any part thereof except the loss/damage occasioned 

by Employer’s Risks or Force Majeure Risks. Any such loss or damage shall be restored 

in good order and condition and in conformity in every respect with the requirements of 

the Contract and instructions of the Engineer-in-Charge at Contractor’s cost. The re-

doing or repair of Permanent Works occasioned by Employer’s Risks or Force Majeure 

Risks which are not insurable shall be paid by the Employer as per variation order 

provided such a loss or damage could not have been foreseen or avoided by a prudent 

person. 

i. Neither party to the Contract shall be liable to the other in respect of any loss or 

damage which may occur or arise out of "Force Majeure" to the Works or any part 

thereof or to any material or Plant at Site but not incorporated in the Works or to 

any person or anything or material whatsoever of either party and the either party 

shall bear losses and damages in respect of their manpower and materials. As 

such liability of either party shall include claims/compensation of the third party 

also. 

ii. Provided, however, in an eventuality as mentioned in sub-clause (b)(i) above, the 

following provisions shall also have effect: 

b) The Contractor shall, as may be directed in writing by the Engineer-in-Charge proceed 

with the erection and completion of the works under and in accordance with the 

Contract; and 

c) The Contractor shall, as may be directed in writing by the Engineer-in-Charge, re-

execute the works lost or damaged, remove from the Site any debris and so much of the 

works as shall have been damaged. The cost of such re- execution of the works shall be 

ascertained in the same manner as for deviations and this shall be paid separately to the 

Contractor. 

Provided always that the Contractor shall, at his own cost, repair and make good so 

much of the loss or damage as has been by any failure on his part to perform his 

obligations under the Contract or not taking precautions to prevent loss or damage or 

minimize the amount of such loss or damage. 
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d) The Contractor shall indemnify and keep indemnified the Employer against all losses and 

claims for death, injuries or damage to any person or any property whatsoever which 

may arise out of or in consequence of the construction and maintenance of works during 

the Intended Time for Completion and also against all claims, demands, proceedings, 

damages, costs, charges and expenses whatsoever in respect of or in relation thereto, 

and such liabilities shall include claims/compensations of the third party. Provided the 

same is attributable to the contractor. 

The Employer shall not be liable for in respect of any damages or compensation payable 

to any workman or other person in the employment of the Contractor or any 

subcontractor, other than death or injury resulting from any act or default of the 

Employer, his agents or Employer’s Personnel. The Contractor shall indemnify and keep 

indemnified the Employer against all such damages and compensation, other than those 

for which the Employer is liable as aforesaid, and against all claims, proceedings, 

damages costs, charges and expenses whatsoever in respect thereof or in relation 

thereto. 

76. Compliance with labour regulations: 
 

During continuance of the contract, the Contractor and his sub-contractors shall abide at 

all times by all existing labour enactments and rules made there under, regulations, 

notifications and bye laws of the State or Central Government or local authority and any 

other labour law (including rules), regulations, bye laws that may be passed or notification 

that may be issued under any labour law in future either by the State or the Central 

Government or the local authority. The Contractor shall keep the Employer indemnified in 

case any action is taken against the Employer by the competent authority on account of 

contravention of any of the provisions of any Act or rules made there under, regulations 

or notifications including amendments. If the Employer is caused to pay or reimburse, 

such amounts as may be necessary to cause or observe, or for non-observance of the 

provisions stipulated in the notifications/bye laws/Acts/Rules/regulations including 

amendments, if any, on the part of the Contractor, Employer shall have the right to 

deduct any money due to the Contractor including his amount of security deposit. The 

Employer shall also have right to recover from the Contractor any sum required or 

estimated to be required for making good the loss or damage suffered by the Employer. 

The employees of the Contractor and the Sub-Contractor in no case shall be treated as 

the employees of the Employer at any point of time. 

Full compliance of statutory requirements apart, the Contractor shall pay rates of wages 

and observe conditions of labour not less favourable than those established for the trade 

or the industry where the work is carried out. The Contractor shall make himself aware of 

all labour regulations and their impact on the cost and build up the same in the Contract 

Price. During the Contract Period, unless and otherwise provided in the Contract, no extra 

amount in this regard shall be payable to the Contractor, for whatsoever reason. 

In the event of default being made in the payment of any money in respect of wages of 

any person employed by the Contractor or any of its sub-contractors of any tier in and for 

carrying out of this Contract and if a claim therefore is filed in the office of the Labour 
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Authorities and proof thereof is furnished to the satisfaction of the Labour Authorities, the 

Employer may, failing payment of the said money by the Contractor, make payment of 

such claim on behalf of the Contractor to the said Labour Authorities and any sums so 

paid shall be recoverable by the Employer from the Contractor. 

It shall be the responsibility of the Contractor to pay EPF, ESI contributions as required 

under prevailing rates. The Contractor shall bear all such cost and it would be deemed to 

be included in the Contract Price. 

The employment of child labour is prohibited in the Contract. The Contractor shall comply 

with the Child Labour (Prohibition and Regulation) Act, 1986. 

 

The Contractor shall ensure that there is no gender bias in engagement of labour and 

other personnel and shall not make any discrimination against female employees. The 

Contractor shall comply with the Equal Remuneration Act, 1979 and Maternity Benefit Act, 

1961. 

The Contractor shall have a Labour Welfare Organisation which shall be responsible for 

labour welfare and compliance with prevalent labour laws, statutes and guidelines. In this 

context, the Contractor is also required to familiarize himself with Labour Welfare Rules of 

the state and comply with the provisions of the Building and other Construction Workers 

(Regulation and Employment & Conditions of Service), Act 1996 and the Cess Act, 1996. 

The Contractor shall provide and maintain at his own expense, all necessary 

accommodation and welfare facilities as per prevailing labour and welfare laws for his 

staff and labour. 

The Contractor shall prepare and submit compliance reports of adherence to labour laws 

as and when directed by the Employer. 

 

77. Protection of Environment: 

The contractor shall take all reasonable steps to protect the environment on and off the 

Site and to avoid damage or nuisance to persons or to property of the public or others 

resulting from pollution, noise or other causes arising as a consequence of his methods of 

operation. During continuance of the contract, the contractor and his sub-contractors shall 

abide at all times by all existing enactments on environmental protection and rules made 

there under, regulations, notifications and bye-laws of the State or Central Government, 

or local authorities and any other law, bye-law, regulations that may be passed or 

notification that may be issued in this respect in future by the State or Central 

Government or the local authority. 

 

78. Ecological Balance 

78.1. The Contractor shall be required to ensure that there shall be no indiscriminate felling of 

trees by him or his labourers or their family members and he will be solely responsible for 

their acts in this regard. The Contractor shall try to maintain ecological balance by 

preventing deforestation, water pollution and defacing of natural landscape in the vicinity 
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of work areas. The Contractor shall so conduct his construction operations as to prevent 

an unnecessary destruction of, scarring or defacing the natural surroundings in the vicinity 

of the work area. In order to maintain the ecological balance, the Contractor shall 

specifically observe the following instructions: 

 
a) Where unnecessary destruction, scarring, damage, or defacing may occur as a result 

of the Contractor's operation, the same shall be repaired, replanted or otherwise 

corrected at the Contractor's expense. The Contractor will prevent scattering of rocks 

and other debris outside the work areas. All work areas shall be smoothed and 

graded in a manner to conform to the natural appearance of the landscape as 

directed by the Engineer-in-Charge. 

b) All trees and shrubs, which are not specifically required to be cleared or removed for 

construction purposes, shall be preserved and shall be protected from any damage 

that may be caused by the Contractor's construction operation and Construction 

Equipment. The removal of trees or shrubs will be permitted only after prior approval 

by the Engineer-in-charge. Special care shall be exercised where trees or shrubs are 

exposed to injuries by Construction Equipment, blasting, and excavating, dumping, 

chemical damage or other operation and the Contractor shall adequately protect such 

trees by use ofprotective barriers or other methods approved by the Engineer-in-

Charge. Trees shall not be used for anchorage. 

c) The Contractor's construction activities shall be performed by methods that will 

prevent entrance or accidental spillage of solid matter contaminants, debris and other 

objectionable pollutants and wastage into river. Pollutants and wastes shall be 

disposed of in a manner and at sites approved bythe Engineer in-Charge. 

TheContractor shallfully complywithWater(Prevention andControlofPollution) Act,1974 

section-33(A), as may be amended from time to time. 

d) Burning of materials resulting from clearing of tree, bush, combustible construction 

materials, and rubbish may be permitted only when atmospheric conditions for 

burning are considered favourable. 

In the conduct of construction activities and operation of Construction Equipment, the 

Contractor shall utilise such practicable methods and devices as are reasonably 

available to control, prevent and otherwise minimize air pollution. The contractor shall 

fully comply with Air (Prevention and Control of Pollution) Act, 1981 section -31(A), as 

may be amended from time to time. 

 

79. Drawings, Photographs and CD of videography of the Works 

79.1. The Contractor shall provide as built drawings, photographs and videography of the 

construction works during the construction and after the construction to the Employer. 

79.2. If the Contractor does not submit the drawings, photographs and videography to the 

Employer, the Employer shall withhold the 02 % of contract amount. 
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79.3. The Contractor shall do photography/video photography of the site firstly before the start 

of the Work, secondly midway in the execution of different stages of Work and lastly after 

the completion of the Work. No separate payment will be made to the Contractor for this. 

79.4. The Contractor shall not disclose details of Drawings furnished to him and works on which 

he is engaged without the prior approval of the Employer in writing. No photograph of the 

Works or any part thereof or plant employed thereon shall be taken or permitted by the 

Contractor to be taken by any of his employees without the prior approval of the 

Employer in writing. No photographs/video photography shall be published or otherwise 

circulated without the approval of the Employer in writing. 
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SECTION VIII: SPECIAL CONDITIONS OF CONTRACT  
 

GCC Clause 
Reference 

The following documents are also part of the Contract: 

 A. General 

[1], 6.1 

The details of Employer are: 

Employer: Chief Executive Officer, UCADA 

Address : Uttarakhand Civil Aviation Development Authority (UCADA) 
Sahastradhara Heliport, Mussoorie by pass, P.O. kulhan Dehradun-
248001,Uttarakhand(India) 

E-mail : ucadadoon@gmail.com 

[1] 
The Intended Period Completion Date for the whole of the Works shall 
be 10 days. 

[1] The Start Date shall be intimated on the letter of award. 

13.1 

The minimum insurance amounts and deductibles shall be: 

SN Type of Cover Minimum cover for 

Insurance 

1.  for loss or damage to the Works, 
Plant and Materials 

50 lacs +20% 

2.  for loss or damage to Equipment 
(except the Works, Plant, Materials, 
and Equipment) in connection with 
Contract 

Full replacement cost 

3.  for loss or damage to property 
(except the Works, Plant, Materials, 
and Equipment) in connection with 
Contract 

Full replacement cost 

4.  Personal injury or death insurance 

(a) for Third Party 

(b) for Contractor’s employees or 
labour. 

In accordance with 
the statutory 
requirements 
applicable to State of 
Uttarakhand 

@5 lacs per person 
 

29.1 & 29.2 
Appointing Authority for the Adjudicator: Chief Executive Officer, 
UCADA 
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30.2 
Adjudicator shall be paid as per law 

Reimbursable expenses payable if applicable shall be paid as per law 

30.4 

The procedure for arbitration shall be as follows: 

a) In case of dispute or difference arising between the Employer 
and the Contractor relating to any matter arising out of or 
connected with this agreement it shall be settled in accordance 
with the Arbitration and Conciliation Act 1996. The disputes or 
differences shall be referred to a Arbitral Tribunal. One 
Arbitrator shall be appointed by each party and the Presiding 
Arbitrator shall selected by both arbitrator with consensus, 
failing such the Presiding Arbitrator shall be appointed by 
IRC/IEI or any organization mentioned in agreement.  

b) Arbitration proceedings shall be held at Dehradun, Uttarakhand, 
India and the language of the arbitration proceedings and that 
of all documents and communications between the parties shall 
be English. 

c) The decision of the majority of arbitrators shall be final and 
binding upon both parties. The cost and expenses of Arbitration 
proceedings will be as determined by the arbitral tribunal. 
However, the expenses incurred by each party in connection 
with the preparation, presentation etc. of its proceedings as also 
the fees and expenses paid to the arbitrator appointed by such 
party or on its behalf shall be borne by each party itself. 
[Calculation of fees and payment schedule for resolution of 
dispute between Arbitrator shall be as per Govt. Order letter No. 
471/III (2)-19-41 (fjV ;kfpdk)/2013, Dehradun Dt 28-01-2020 

Government of Uttarakhand, PWD section-2, Dehradun, and its 
amendments from time to time, which shall be the part of this 
Contract.] 

Performance under the contract shall continue during the arbitration 
proceedings and payments due the Contractor by the Employer shall 
not be withheld, unless they are the subject matter of the arbitration 
proceedings 

 B. Time Control 

31.1 

The Contractor shall submit for approval a Program for the Works 
within 07 days from the date of the Letter of Acceptance. 

The Program shall also include the Schedule of Key and Critical 
Equipment to be deployed on the work as per agreed program of 
construction. 

31.4 
The period between Program updates is 20 days, if required. The 
amount to be withheld for late submission of an updated Program as 
per authority discretion  
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 C. Quality Control 

40.1 
The laboratory to be established at as communicated by authority, if 
required 

41 

The Defects Liability Period is: 12 months and shall be extended for as 
long as Defects remain to be corrected. 

Defect liability period and AMC shall run concurrently with each other 
for 12 months 

45.1, 46.2 

The Payments for Variations shall be calculated as follows: 

i. Payment for increase in the quantities of an item in the BOQ up 
to [10%] of that provided in the Bill of Quantities in any of the 
items shall be made at the rates quoted by the Contractor. 

ii.  For quantities in excess of [110%] of the tendered quantity of 
an item as given in the BOQ, the Contractor shall be paid at the 
rate entered in or derived from in the Schedule of Rates 
(applicable for the area of the work and current at the time of 
award of contract) or the BOQ rate provided by the contractor, 
(whichever is lesser) over the current Uttarakhand Public Works 
Department Schedule of Rates prevalent at the time of award of 
Contract. 

iii. If the rates for additional, substituted or altered item of work 
cannot be determined either as mentioned above, the Contractor 
shall be requested to submit his quotation for the items 
supported by analysis of the rate or rates claimed, within 7 days. 

iv. If there is no rate for the additional, substituted or altered item 
of the work in the BOQ, efforts would be made to derive the 
rates from market survey and quotations received and the 
payment would be made at the derived rate for the item by the 
Employer. 

v. If the Contractor's quotation is determined unreasonable, the 
Employer may order the Variation and make a change to the 
Contract Price which shall be based on Employer’s own forecast 
of the effects of the Variation on the Contractor's costs. 

55 

(Retention will be @ 05 % per running bill up to max 05% of Contract 
Price) 

50% of the Retention money will be released on issuance of 
Completion Certificate to the Contractor and the remaining 50% of the 
Retention money will be released within 30 days from the date of 
expiry of Defects Liability Period. 

56 

The liquidated damages for each milestone will be calculated and 
withhold 0.05% percentage of the final Contract Price per day. If the 
final milestone has been completed within the prescribed timelines, the 
liquidated damages so withhold will be paid to contractor. If the final 
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milestone has not been completed within the stipulated timelines, the 
liquidated damages withhold so for will be forfeited. The maximum 
amount of liquidated damages for the whole of the Works is 10% of 
the final Contract Price. 

59 

The Performance Security shall be in any of the following form viz. 
Bank Guarantee issued by any a Nationalised/Scheduled Bank or any 
other form acceptable to the Employer. 

The performance security will be 05% percent of the accepted Contract 
Price. 

Performance Security Deposit will be released on issuance of 
Completion Certificate after expiry of AMC period. 
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SECTION IX: FORMATS  
 

Format of Bank Guarantee for Security Deposit 

To: 

[name of Employer] 

[address of Employer] 

  

WHEREAS [name and address of Contractor] (hereinafter called "the Contractor") has 

undertaken, in pursuance of Contract No. dated to execute [name of Contract and brief 

description of Works] (hereinafter called "the Contract"); 

AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall 

furnish you with a Bank Guarantee by a recognized bank for the sum specified therein as 

security for compliance with his obligations in accordance with the Contract; 

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee; 

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you, on 

behalf of the Contractor, up to a total of Rs. [amount of guarantee] _Rupees [in words], 

and we undertake to pay you, upon your first written demand and without cavil or 

argument, any sum or sums within the limits of [amount of guarantee] as aforesaid without 

your needing to prove or to show grounds or reasons for your demand for the sum 

specified therein. 

We hereby waive the necessity of your demanding the said debt from the Contractor before 

presenting us with the demand. 

We further agree that no change or addition to or other modification of the terms of the 

Contract or of the Works to be performed there under or of any of the Contract documents 

which may be made between you and the Contractor shall in any way release us from any 

liability under this guarantee, and we hereby waive notice of any such change, addition or 

modification. 

This guarantee shall be valid until 60 days from the date of expiry of the CAMC Period. 

 

 

 

Signature and seal of the guarantor  

Name of Bank  

Address  

Date 
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Any Modification, Addendum, Pre-Bid Meeting Proceedings 

Bid No.  

Date and time of 
Pre-bid meeting 

 

SN Section, Clause  
No, Page No. 

Description 
as per  
Bid document 

Query 
raised 

Remarks / 
Clarification/  
Modification made 

     

     

     

     

     

     

     

 


